

# ADDENDUM NUMBER TWO

**Date of issue: May 9, 2019**

Issued by:

**SANTA MARIA PUBLIC AIRPORT DISTRICT**  
3217 Terminal Drive  
Santa Maria, California 93455

Architect's Consulting Service

Richard McKenzie AIA, 1187 Coast Village Road Suite 10-H  
Santa Barbara CA. 93108  
805-331-6259

## PROJECT:

**ROOF REPLACEMENT, ADMINISTRATION DISTRICT OFFICE AND FIRE STATION  
3217 & 3339 TERMINAL DRIVE  
SANTA MARIA PUBLIC AIRPORT  
SANTA MARIA CA 93455**

---

To all bidders submitting proposals for the captioned project. This addendum is hereby made part of the contract documents to the same extent as though it were originally included therein and takes precedence over the original documents and addenda.

Acknowledge receipt of the Addendum on the **Bid Proposal page P-3**

---

## A. PROCUREMENT DOCUMENTS

**Item No. 1 Notice Inviting Sealed Bids For Roof Replacement:** Revise paragraph A-2, **DATE OF OPENING BIDS** to now indicate **2:00 PM on Thursday May 16, 2019.**

**Item No. 2 AGREEMENT Paragraph 7. Time for Completion;** Revise the second sentence to now indicate substantially complete the work no later than **October 31, 2019.**

**Item No. 3 AGREEMENT Paragraph 7. Time for Completion;** Revise the last by sentence by changing "**Seven Hundred Fifty Dollars (\$750)**" per calendar day to now indicate "**Three Hundred Dollars (\$300)**".

## B. SPECIFICATIONS

**Item No. 4 Specification Section 07 54 19 PVC Adhered Thermoplastic Membrane Roof**  
Paragraph 2.04 A (1) Add: "**1 ½ inch thickness**"

## C. DRAWINGS

**Item No. 5 Sheet A-1, Key Notes.** Revise **key note #5 to now read:** "Existing roof drain and overflow drain pie. Retrofit all drains with new drain as shown in detail 12 on sheet A-5".

**END OF ADDENDUM TWO**