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NOTICE INVITING SEALED BIDS FOR 

ROOF REPAIR 
OF 

ADMINISTRATION DISTRICT OFFICE AND FIRE STATION 
3217 & 3339 TERMINAL DRIVE 

SANTA MARIA PUBLIC AIRPORT 

SANTA MARIA, CALIFORNIA 

 
NOTICE IS HEREBY GIVEN that sealed bids will be received by the Santa Maria Public Airport District for 

furnishing all plant, labor, services, materials, tools, items, and facilities necessary therefore, as provided in the 

contract documents, for a project entitled  

“ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION  

3217 & 3339 TERMINAL DRIVE ”  

in strict accordance with the contract documents and plans and specifications on file at the office of the General 

Manager of the District, 3217 Terminal Drive, Santa Maria, California  93455. 

 

A-2 DATE OF OPENING BIDS:  Bids will be received at the office of the General Manager of the District 

until 3:00 p.m. on April 10, 2018 at which time and place the bids will be publicly opened and read 

aloud. Bids shall be submitted in sealed envelopes marked on the outside,  

“Bid for “ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION  

3217 & 3339 TERMINAL DRIVE”.  

 Bids shall be made on forms furnished by the District. 

 

A-3 DESCRIPTION OF THE WORK:  The work comprises the furnishing of all labor and materials for the _ 

ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION at 3217 & 3339 Terminal 

Drive, at the Santa Maria Public Airport. 

 

A-4 AWARD OF CONTRACT:  The District reserves the right, after opening bids, to reject any or all bids, or 

to make award to the lowest responsible bidder based on base bid not including unit prices if required in 

the bid form and reject all other bids, and/or to waive any informalities or irregularities, in any bid which 

it may deem necessary in the best interests of the Santa Maria Public Airport District. 

 

A-5 SITE CONDITIONS:  Each bidder shall carefully examine the drawings, read the specifications and other 

contract documents, and shall visit the site of the proposed work to become fully informed as to all existing 

conditions and limitations that may affect the execution of the work under the contract, and the bidder shall 

include in the prices bid, the cost of all incidentals and appurtenances. The failure or omission of any bidder 

to receive or examine any form, instrument, addendum, or other document, or its failure to visit and become 

acquainted with conditions at the site shall in no respect relieve the bidder from any obligation imposed by 

its proposal or by the contract. The submittal of a proposal shall be taken as prima facie evidence of 

compliance with all instructions contained herein 
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A-6 SUBSTITUTION OF ELIGIBLE SECURITIES:  Substitution of eligible securities, hereinafter defined, 

for any moneys of the contractor withheld by the District to ensure performance under the contract may be 

permitted pursuant to and in accordance with Section 22300 of the Public Contract Code. The term “eligible 

securities” as used herein, means and includes the securities listed in Section 16430 of the Government 

Code or bank or savings and loan certificates of deposit. At the request and expense of the contractor, 

eligible securities equivalent to the amount withheld shall be deposited with the District, or with a state or 

federally chartered bank as the escrow agent, who shall pay such moneys to the contractor upon satisfactory 

completion of the contract. The contractor shall be the beneficial owner of any eligible securities substituted 

for moneys withheld and shall receive any interest thereon. 

 

A-7 CERTIFIED CHECK OR BONDS:  Each proposal must be accompanied by a certified or cashier’s check, 

or by a corporate surety bond on the form furnished by the District, as a guarantee that the bidder will, if 

award is made to it in accordance with the terms of its proposal, promptly secure worker’s compensation 

insurance and liability insurance, execute an agreement in the required form, and furnish satisfactory bonds 

for faithful performance of the contract and for payment of claims of material suppliers and laborers 

hereunder. Said check or bid bond shall be in an amount not less than ten percent (10%) of the amount of 

the bid. The faithful performance bond shall be not less than one hundred percent (100%) of the contract 

price, and the payment bond shall be not less than one hundred percent (100%) of the contract price. 

 

A-8 PREVAILING RATES OF WAGES:  The minimum wages to be paid for labor shall be not less than the 

general prevailing per diem wage and rates for overtime and general holidays as determined by the director 

of the Department of Industrial Relations, State of California, pursuant to California Labor Code Sections 

1770, 1773, and 1773.1, which wage rates are available for inspection at the District office. 

 

A-9 CONTRACT DOCUMENTS AND AWARD:  The form of plans and specifications, including contract 

documents and bonds, are available at the CyberCopy, 504 North Milpas Street, Santa Barbara, CA (Ph 

805-884-6155). The contract award, if made, will be made within forty-five (45) calendar days after 

opening of the bids. No bidder may withdraw its bid within said period. Work shall commence within ten 

(10) working days after receiving written notice to proceed. The notice to proceed will be issued after the 

contractor awarded the contract has properly signed the contract documents and furnished the required 

bonds, insurance policies, and certificates. 

 

A-10 ADDRESS AND MARKING PROPOSAL:  The envelope enclosing the proposal shall be sealed and 

addressed to the Santa Maria Airport District, Attention: Chris Hastert, General Manager, and delivered or 

mailed to 3217 Terminal Drive, Santa Maria, California 93455. The envelope shall be plainly marked in 

the upper left-hand corner with the name and address of the bidder and shall bear the words: “ROOF REPAIR 

OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION 3217 & 3339 TERMINAL DRIVE” followed 

by the date and hour of the opening of bids. The certified or cashier’s check, money order, or bid bond shall 

be enclosed in the same envelope with the proposal. 
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A-11 MANDATORY JOB WALK:  A mandatory job walk will be conducted on March 29, 2018. Contractors 

shall meet at the District Office, 3217 Terminal Drive, Santa Maria, California at 11:00 A.M. District 

reserves the right to reject the bid of any contractor who does not attend the mandatory job walk. The job 

site is not open for inspection except during the job walk unless special re-examination arrangements are 

made with the District.  

 

A-12 CONTRACTOR REGISTRATION AND COMPLIANCE MONITORING:  All contractors and 

subcontractors who bid or work on a public works project must register with the California Department of 

Industrial Relations (“DIR”).  No contractor or subcontractor may be listed in a bid for a public works 

project unless registered with the DIR.  This project is subject to compliance monitoring and enforcement 

by the DIR. 

 

DATED: March 18,2018 

 

SANTA MARIA PUBLIC AIRPORT DISTRICT 

 

By: Chris Hastert, General Manager 
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INSTRUCTIONS TO BIDDERS 
 

1. FORM OF BID AND SIGNATURE. 

 

a. The proposal shall be submitted on the form attached hereto and shall be enclosed in a sealed envelope 

marked and addressed as hereinafter directed. 

 

b. If the proposal is made by an individual, it shall be signed and his full name and address shall be given; 

if it is made by a firm, it shall be signed with the partnership name by a member of the firm, who shall also 

sign his own name, and the name and address of each member shall be given; and if it is made by a 

corporation, the name of the corporation shall be signed by its duly authorized officer or officers attested 

by the corporate seal, and the names and titles of all officers of the corporation shall be given. 

 

2. INTERPRETATION. Bidders shall promptly notify the Santa Maria Public Airport District ("District") of 

any doubt as to the true meaning of any requirement of plans or technical specifications, or of any 

discrepancies in, or omissions from, the plans or technical specifications, or of any ambiguity, inconsistency 

or error in the bidding contract documents or of the site and local conditions.  Bidders requiring clarification 

or interpretation of the plans and specifications or of the bidding or contract documents shall submit to the 

District Manager, at the address given in the bid proposal, a written request for an interpretation or 

correction thereof.  The written request must be received at least seven (7) calendar days prior to the date 

fixed for opening of bids.  The person making the request will be responsible for its prompt delivery. 

 

Any interpretation, change, or correction will be made by addendum.  Interpretations, changes, or 

corrections made in any other manner will not be binding, and bidders shall not rely upon such 

interpretations, changes, or corrections.  Interpretations or corrections will be made only by addenda to 

technical specifications or by dated revisions of plans with a copy of each addition or change being 

furnished, through the District, to each prospective bidder.  Questions concerning the contract form, 

bonding requirements, or similar documents shall be directed to the District Manager. 

 

3. ADDENDA. Addenda will be mailed or delivered to all who are known by the District to have received a 

complete set of bidding documents.  Copies of addenda will be made available for inspection whenever 

bidding documents are on file for that purpose.  No addenda will be issued later than four (4) days prior to 

the date of bid opening, except an addendum, if necessary, postponing the date for receipt of bids or 

withdrawing the request for bids.  Each bidder shall ascertain prior to submitting his bid that he has received 

all addenda issued, and he shall acknowledge their receipt in his bid. 

 

4. PREPARATION OF THE PROPOSAL. 

 

a. Blank spaces in the proposal(s) and bid sheet(s) shall be properly filled.  The phraseology of the proposal 

must not be changed and no additions shall be made to the items mentioned therein.  Unauthorized 

conditions, limitations, or provisions attached to a proposal will render it informal and may cause its 

rejection.  Alterations by erasure or interlineations must be explained or noted in the proposal over the 

signature of the bidder.  Alternative proposals will not be considered unless specifically provided for in the 

bidding sheet(s). 

 

 b. A bidder may withdraw his proposal before the hour fixed for opening bids, without prejudice to him or 

her, by submitting a written request to the District for its withdrawal, and his proposal will be returned to 

him unopened when reached in the procedure of opening bids.  No proposal may be withdrawn after the 

hour fixed for opening bids without rendering the accompanying certified or cashier's check or bidder's 

bond subject to forfeiture as liquidated damages in like manner as in the case of failure to execute the 

contract after award, as hereinafter provided. 
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c. No proposal received after the time named or at any place other than the place stated in the Notice Inviting 

Bids will be considered.  All proposals will be opened and declared publicly.  Bidders, their representatives, 

and others interested are invited to be present at the opening.  The District reserves the right to waive any 

informality in any proposal, to reject any or all proposals and to make award to the lowest responsible 

bidder as the interest of the District may require.  Where bonds are required, the bidder shall name in his 

bid the surety or sureties which have agreed to furnish said bonds. 

 

5. REGISTRATION OF CONTRACTORS. Before submitting bids, contractors shall be licensed in 

accordance with the provisions of Chapter 9, Division 3, of the Business and Professional Code of the State 

of California.  In accordance with Section 3300 of Public Contract Code of the State of California, the 

Contractor shall possess a valid Class B – General Contractor or C-39 Roofing. Each bidder must be 

registered with the California Department of Industrial Relations when submitting a proposal.  A proposal 

received from a bidder who is not registered accordingly will be rejected as non-responsive.  All 

subcontractors identified in the proposal must also be registered accordingly.  A proposal is not subject to 

rejection if it includes subcontractors not registered with the DIR, if the subcontractors complete registration 

in accordance with Labor Code § 1771.1(c).  The proposal shall set forth the DIR Registration number for 

all listed subcontractors.  A proposal that does not include the registration number of any listed 

subcontractor shall not be rejected if the registration numbers are provided within twenty-four (24) hours 

of the opening of the proposals.  Each bidder shall complete and submit with the proposal the Verification 

of DIR Registration included herein as P-11.  This Verification shall be executed by a duly authorized 

officer or employee of the Bidder.  A failure to submit a completed Verification will render the proposal 

non-responsive. 

 

6. LIST OF SUBCONTRACTORS FILED WITH BID. In accordance with the provisions of Sections 4100 

through 4113, inclusive, of the Public Contract Code of the State of California, each bidder shall submit 

with his proposal the name and location of place of business of each proposed subcontractor who will 

perform work or labor or render service to the principal contractor in an amount in excess of one-half of 

one percent of the principal contractor's bid, and shall state the portions of the work which will be done by 

each such subcontractor. 

 

7. BIDDERS INTERESTED IN MORE THAN ONE BID. No person, firm, or corporation shall make, file, 

or be interested in more than one proposal for the same work unless alternative bids are specifically 

requested.  A person, firm, or corporation who has submitted a sub proposal to a bidder, or has quoted 

prices of materials to a bidder, is not hereby disqualified from submitting a sub-proposal or quoting prices 

to other bidders. 

 

8. LOWEST RESPONSIBLE BIDDER. In selecting the lowest responsible bidder, consideration will be 

given not only to the financial standing, but also to the general competence of the bidder for the performance 

of the work covered by the proposal.  To receive favorable consideration, a bidder may be required to 

present evidence that he has successfully performed similar work of comparable magnitude or submit other 

evidence satisfactory to the District that he or his associates are personally competent to manage the 

proposed undertaking and to carry it forward to a successful conclusion.  Professional integrity and honesty 

of purpose shall be essential requirements.  Each bidder must furnish, if required, a record of past 

performance, experience, and show that his organization, capital, and equipment are adequate for the 

successful prosecution of the required work and its completion within the time specified.  The District 

reserves the right to reject any and all bids. 
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9. BID BOND OR CHECK. Each bidder shall submit with his bid an unconditional certified or cashier's check 

drawn on a solvent state or national bank, or a bidder's bond with a responsible corporate surety, on the 

form attached hereto, subject to the provisions of Article 12(c), hereof.  Unless otherwise stated in the 

Agreement, said bid security or bidder's bond shall be in a sum not less than ten percent (10%) of the amount 

of the bid, and shall be made payable to the District as a guarantee that the bidder will, if any award is made 

to him in accordance with the terms of his proposal, promptly execute a contract in the required form, secure 

payment of worker's compensation, if required, and furnish satisfactory Performance and Payment Bonds 

and proof of insurance coverage.  District may accept a bid at any time within forty-five (45) days after the 

bid opening date.  No bid may be withdrawn during that period without forfeiture of the bid bond. 

 

10. LOCAL CONDITIONS. 

a. Bidders shall read the specifications, examine the drawings, and make their own estimates of the existing 

facilities and the difficulties, which will attend the execution of the work called for by the proposed contract, 

including local conditions, uncertainty of weather, and all other contingencies. 

 

b. Bidders shall satisfy themselves by personal examination of the location of the proposed work, and by 

conditions and requirements and as to the accuracy of the quantities stated in the bidding sheet(s).  

Information delivered from maps, plans, specifications, profiles, or drawings, or from the District Manager 

shall not relieve the bidder of this responsibility, and the interpretation of the data disclosed by borings or  

 

other preliminary investigations is not guaranteed by the District.  District makes no representations or 

warranties as to the physical conditions on or about the location of the proposed work. 

 

11. EXECUTION OF CONTRACT.  The contract award, if made, will be within forty-five (45) days after the 

opening of bids.  A bidder to whom award is made shall execute a written contract with the District on the 

form of agreement attached hereto, secure the payment of worker's compensation, and furnish good and 

approved bonds as required in the following paragraph, all in accordance with the provisions hereof within 

ten (10) days (not including Sundays and holidays) or such additional time as may be allowed by the District 

Manager from the date of the mailing of a notice from the District to the bidder, to the address given by 

him, of the acceptance of his proposal.  If the bidder to whom award is made fails or refuses to enter into 

contract as herein provided, or to conform to any of the stipulated requirements in connection therewith, 

the money represented by his check or bidder's bond shall become the property of the District, the award 

will be annulled, and, at the discretion of the District, District may award the contract to the next lowest 

responsible bidder; and such bidder shall fulfill every stipulation embraced herein as if he were the party to 

whom the first award was made.  A corporation to which an award is made may be required, before the 

contract is finally executed, to furnish evidence of its corporate existence, of its right to do business in 

California, and of the authority of the officer signing the contract and bonds for the corporation. 

 

12. BONDS. 

 

 a. Except as otherwise provided in the Notice Inviting Bids, a bidder to whom the contract is awarded shall, 

within the time mentioned in the preceding paragraph, furnish a bond with a responsible corporate surety 

or corporate sureties conditioned upon the faithful performance of said bidder of all covenants and 

stipulations in the contract.  Said bond, hereinafter referred to as the "Faithful Performance Bond", shall be 

in the form approved by the District and amount is therein specified, then in an amount not less than 100 

percent (100%) of the total amount payable under the contract. 

 

 b. Within the time mentioned in the preceding paragraph, the bidder to whom the contract is awarded shall 

also furnish a Payment Bond, approved by the District, in accordance with the provisions of Civil Code 

Sections 3225-3226, inclusive, and Sections 3247-3252, inclusive.  Unless otherwise specified in the 

agreement, said Payment Bond shall be in a sum not less than 100 percent (100%) of the total amount 

payable by the terms of this contract, but not less than the sum prescribed by Section 3248 of the Civil 

Code, in any case. 
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c. The surety or sureties on all bonds furnished must be satisfactory to the District.  The party required to 

furnish bonds pursuant to these instructions shall furnish such bonds at his own cost and expense.  The 

District reserves the right to reject any bond, which is not in the form included in the contract, documents 

or in another form substantially as prescribed by law. 

 

13. INSURANCE POLICIES AND BONDS. Attention is invited to the provisions of the Insurance Code of 

the State of California with reference to the writing of insurance policies and bonds covering risks located 

in this state and the premiums and commissions thereon.  A bidder to whom the contract is awarded shall 

furnish, at the time his bond or bonds are submitted for approval, satisfactory evidence that the requirements 

of said code have been observed. 

 

14. LIABILITY INSURANCE. Before the contract is executed on behalf of the District, a bidder to whom the 

contract has been awarded shall furnish to the District a policy or certificate of protective liability insurance 

in which the District shall be named as an additional insured with the bidder.  The policy shall insure the 

District, its officers and its employees; the bidder, his employees and his subcontractors and their 

employees, and their heirs, agents, and employees; while acting within the scope of their duties, against all 

claims arising out of or in connection with the work to be performed and shall remain in full force and 

effect until the work is accepted by the District.  The policy shall provide for the limits stated in the 

agreement with the District. 

 

15. ASSIGNMENT OF CONTRACT. No assignment by the Contractor of any contract to be entered into in 

accordance with the Notice Inviting Bids and these Instructions to Bidders, or any part thereof, or of funds 

to be received thereunder, will be recognized by the awarding authority unless such assignment has had the 

prior approval of the awarding authority and the surety has had notice of such assignment in writing and 

has given his written consent thereto. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NB-7



 

 

BID PROPOSAL 
 

ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION  

3217 & 3339 TERMINAL DRIVE 

 SANTA MARIA PUBLIC AIRPORT 

SANTA MARIA, CALIFORNIA 
 

To the Board of Directors 

Santa Maria Public Airport District 

Santa Maria Public Airport 

3217 Terminal Drive 

Santa Maria, California 93455 

 

Gentlemen: 

 

The undersigned, as bidder, hereby declares that he has carefully examined the site of the herein proposed work, 

the notice inviting sealed bids, the proposed form of contract and all documents referred to therein as contract 

documents, including the plans, drawings, specifications and special provisions, the bid security form for check or 

bond, and the forms of the performance bond and payment bond; that the only persons or parties interested in this 

proposal as principals are those named herein, and he proposes and agrees that if this proposal is accepted, that he 

will contract with the Santa Maria Public Airport District (hereinafter called "District") within ten (10) working 

days after acceptance of this bid proposal and notice thereof to the undersigned, in the form of the contract, to 

provide all necessary permits, labor, machinery, equipment, tools, apparatus and other means of construction, and 

to do, perform and complete all the work specified in the contract documents, specifications, and special provisions 

in the manner and time therein prescribed, and according to the requirements of the District as therein set forth, all 

within forty five (45) calendar days after receipt of notice to proceed, and that he will take in full payment therefore 

the amounts set forth in the following Bid Schedules, commencing on the next page: 
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BID SCHEDULE   - ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND  

FIRE STATION 3217 & 3339, TERMINAL DRIVE  

ITEM #  UNIT ITEM WITH UNIT PRICES 

WRITTEN IN WORDS 

UNIT PRICE 

(IN FIGURES) 

TOTAL 

(IN FIGURES) 

1. 

BASE  

BID 

Job 

 

L.S. ROOF REPAIR OF ADMINISTRATION 

DISTRICT OFFICE AND FIRE 

STATION  

3217 & 3339 TERMINAL DRIVE in 

the lump sum 

of___________________Dollars. 

 

L.S.  

 

 

$ 

2. 

Outside of 

Base Bid. 

 

Job Unit 

Price. 

Unit Price #1  

 per specification 01 15 50 Unit 

Prices.  

(Add) for the lump sum of 

____________________ Dollars 

Unit Quantity 

per 100 SF. 

$ 

      

TOTAL  AMOUNT 

OF BASE BID 

 

 

                                                                                                                                                                                                        

  ___________________________ 

  ____________________                                      

 (Written in words) 

 

$                                                                              

(In figures) 

 

 

 

  

Abbreviations: L.S. = lump sum, S.F. = square feet, L.F. = lineal feet, EA. = each unit,  

C.Y. = cubic yard, Ton = 2,000 pounds, Week =7 calendar days  
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LOWEST RESPONSIBLE BIDDER.  In selecting the lowest responsible bidder, consideration will be given not 

only to the financial standing, but also to the general competence of the bidder for the performance of the work 

covered by the proposal.  To receive favorable consideration, a bidder may be required to present evidence that he 

has successfully performed similar work of comparable magnitude or submit other evidence satisfactory to the 

District that he or his associates are personally competent to manage the proposed undertaking and to carry it 

forward to a successful conclusion.  Professional integrity and honesty of purpose shall be essential requirements.  

Each bidder must furnish, if required, a record of past performance, experience, and show that his organization, 

capital, and equipment are adequate for the successful prosecution of the required work and its completion within 

the time specified. 

 

All blank spaces in this Bid Proposal form must be fully and correctly filled in where indicated for each and every 

item.  Bidder must state prices (written in ink, both in words and figures) for each item in the above Bid Schedule(s).  

In case of a discrepancy between the words and figures, the words (unless obviously incorrect) shall prevail.  The 

undersigned bidder has checked carefully all words and figures on the above Bid Schedule(s) and understands that 

the District will not be responsible for any errors or omissions on the part of the bidder in making up his bid. 

 

ADDENDA:  Addenda No.(s)                                          .                                                                                                      

issued by the District amending, modifying, or supplementing the specifications, special provisions, or contract 

documents were taken into consideration in making this bid.  The undersigned bidder has ascertained from 

District just prior to submitting this bid that he has received all addenda issued, if any. 

 

INTERESTED PRINCIPALS:  The names of all persons interested in the foregoing proposal as principals are as 

follows: 

 

 

 

 

If the bidder or other interested persons is a corporation, state legal name of corporation and state of 

incorporation, also names, titles, and business address of president and manager thereof; if partnership, state full 

firm name and name and post office address of each partner; if individual, state first, middle, and last name in full 

and post office address.  (If space is insufficient, use reverse side.) 

 

 

 

BID SECURITY FORM:  A [   ] cashier's check  [   ]certified check  [   ] bid bond  properly made payable to 

Santa Maria Public Airport District, for the sum of                                                                                                                                                    

Dollars ($                                         ), which amount is not less than ten percent (10%) of the total amount of this 

bid, is attached hereto and is given as a guarantee that the undersigned will execute the agreement and furnish the 

required bonds if awarded the contract and, in case  of failure to do so within the time provided, the [    ] proceeds 

of said check shall be forfeited to the District,  [    ] surety's liability to the District for forfeiture of the face 

amount of the bond shall be considered as established. 
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ACCEPTANCE:  It is understood and agreed that this bid may be accepted by the District at any time within 

forty-five (45) calendar days after the bid opening date. 

 

SUBCONTRACTOR SCHEDULE:  A complete and signed subcontractor schedule required by the California 

Subletting and Subcontracting Fair Practices Act is attached hereto and made a part hereof. 

 

LICENSE:  The undersigned is licensed in accordance with the laws of the State of California providing for the 

registration of contractors. 

 

Contractors License No.                                            Type of License:  C39________________                           

 

Name of individual contractor:   _____________________                                                                                                                                                                                     

(print or type) 

Signature of owner: _______________________________                                                                                                        

 

Business address:   ________________________________                                                                                                         

                                                                                                        

                                                                                      or 

 

Name of firm:      __________________________________                                                                                                           

 

Business Address:   ________________________________                                                                                                                      

 

Signature, title, and address of members signing on behalf of the partnership: 

 

Name:                                                                               Title                                      

 

Address:  _____________________________________                                                                                                                      

 

Name:                                                                                Title                                     

 

Address:  ____________________________________                                                                                                                      

 

Name:                                                                                Title                                                   

                                                                                           or 

Name of corporation:   _________________________________                                                                                                                 

 

Business address:  ____________________________________                                                                                                                          

 

Corporation organized under the laws of the State of:  _________________________________                                                                    

 

Signature of president of corporation:   _____________________________________________                                                                              

 

Signature of secretary of corporation:    _____________________________________________                                                                             
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The undersigned hereby certifies that this proposal is genuine and not sham or collusive or made in the interest or 

in behalf of any person not herein named, and the undersigned has not directly or indirectly induced or solicited 

any other bidder to put in a sham bid, or any other person, firm, or corporation to refrain from bidding; the 

undersigned has not in any manner sought by collusion to secure for himself an advantage over any other bidder. 

 

In conformance with current statutory requirements of Section 1860, et seq. of the California Labor Code, the 

undersigned confirms the following as his certification: 

 

I am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured 

against liability for worker's compensation or to undertake self-insurance in accordance with the provisions 

before commencing the performance of the work of this contract. 

 

NOW, in compliance with the Notice Inviting Bids and all the provisions hereinbefore stipulated, the 

undersigned, with full cognizance thereof, hereby proposes to perform the entire work for the prices set forth in 

the Bid Schedule upon which award of contract is made. 

 

Dated this                      day of                                        , 20       . 

 

Type or print legal name:     ____________________________                                                                                            

 

Authorized signature:    ________________________________                                                                                            

 

Title: _____________________________________________                                                                                                  

 

Authorized signature: __________________________________                                                                                                

 

Title: _______________________________________________                                                                                                   

 

Address of bidder for notices: ___________________________ 

 

                                                                                                                                     

Telephone: __________________________________________                                                                                               
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(Do not detach from bid) 

SUBCONTRACTOR SCHEDULE REQUIRED BY CALIFORNIA 

SUBLETTING AND SUBCONTRACTING FAIR PRACTICES ACT 
(Public Contract Code Sections 4100-4113) 

 

(To be submitted with Bid Proposal) 

 

The undersigned bidder certifies that he has used the bids of the following subcontractors in making up his bid 

and that the subcontractors listed will be used for the work on which they bid. 

 

 

Item or Portion of    Subcontractor's Name   Location 

Work to be done by  Under Which Licensed   Place of Business  

Subcontractor 

                                                                                                                                                         

 

                                                                                                                                                        

 

                                                                                                                                                        

 

                                                                                                                                                         

 

                                                                                                                                                        

 

                                                                                                                                                        

                                                       

                                                                                                                                                        

 

                                       (if above space is insufficient, use reverse side) 

 

The foregoing is submitted by the bidder in accordance with the California Subletting and Subcontracting Fair 

Practices Act, and the bidder, if awarded the contract, agrees to fully and promptly comply with such Act.  Bidder 

certifies and warrants that all subcontractors listed above are, and when performing their subcontracts will be, 

duly licensed by the State of California to perform the work or services to be done by the subcontractor. 

 

Name of Bidder:   _________________________________________________________                                                                                                           

 

Authorized Signature By: ___________________________________________________                                                                                                

 

Title of Signer:   __________________________________________________________ 
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BID SECURITY FORM 
 

 

(Check to Accompany Bid) 

 

 

 

(Note:  The following form shall be used in case check accompanies bid:) 

 

 Accompanying this proposal is a *Certified *Cashier’s check payable to the order of SANTA MARIA 

PUBLIC AIRPORT DISTRICT, hereinafter referred to as "Owner", for _______________________                                                    

 

                                                                                                  Dollars ($                                     ) , this amount 

being ten percent (10%) of the total amount of the bid.  The proceeds of this check shall become the property of 

said Owner, provided this proposal shall be accepted by the said Owner through action of its legally constituted 

contracting authorities and the undersigned shall fail to execute a contract and furnish the required Performance 

and Payment Bonds and proof of insurance coverage within the stipulated time; otherwise, the check shall be 

returned to the undersigned.  The proceeds of this check shall also become the property of the Owner if the 

undersigned shall withdraw his bid within the period of 45 days after the date set for the opening thereof, unless 

otherwise required by law, and notwithstanding the award of the contract to another bidder. 

 

                                                                                              

 

                                                                                             

Bidder: __________________________________ 

_________________________________________ 

_________________________________________ 

 

 

*Delete the inapplicable word 

 

 

 

(Note:  If the bidder desires to use a bond instead of check, the Bid Bond form on the following pages shall be 

executed--the sum of this bond shall be not less than ten percent (10%) of the total amount of the bid.) 
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BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 

 

 That we, _______________________________________________________________________                                                                                                                                        

__________________________________________________________________________________ 

                                                                                          as principal and                                            

                                                                                         as surety, are held and firmly bound unto SANTA MARIA 

PUBLIC AIRPORT DISTRICT, hereinafter referred to as "Owner", in the sum _____________                                

                                                                                                      Dollars ($                                   ), to be paid to the 

said Owner, its successors, and assigns; for which payment, well and truly to be made, we bind ourselves, our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

 

 That if the certain proposal of the above bounden ____________________________________                                                                                

_______________________________________________________________________________ 

_______________________________________________________________________________                                                                                                                                                           

                                                                                       for construction of ____________________                                         

_______________________________________________________________________________                                                                                                                                                            

                                                                                                                                                        

as specifically set forth in documents entitled                                                                                                                                                                                                                                                                                                                                              

all in accordance with the specifications and drawings on file in the offices of  ________________                                                                                                            

_______________________________________________________________________________ 

                                                                                                                                                           

is not withdrawn within the period of forty-five (45) days after the date set for the opening of bids, unless 

otherwise required by law, and notwithstanding the award of the contract to another bidder, and that if said 

proposal is accepted by the Owner through action of its legally constituted contracting authorities and if the above 

bounden                                                                                                                                     

 

                                                                                                  his heirs, executors, administrators, successors and 

assigns, shall duly enter into and execute a contract for such construction and shall execute and deliver the 

required Performance and Payment Bonds and proof of insurance coverage within ten (10) days (not including 

Sundays and holidays) after the date of notification by and from said Owner that the said contract is ready for 

execution, then this obligation shall become null and void; otherwise it shall be and remain in full force and 

virtue. 

 

 IN WITNESS WHEREOF, we hereunto set our hands and seals this 

 

                                day of                                                    , 2018                   

 

                                                                                               

    ___________________________________ 

    ___________________________________ 

    ___________________________________ 

                                                                                       

 

(NOTE:  The standard printed bond form of any bonding company acceptable to the owner may be used in lieu of 

the foregoing approved sample bond form provided the security stipulations protecting the owner are not in any 

way reduced by use of the surety company's printed standard form.) 
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NON-COLLUSION DECLARATION 
 

 

 

I,                                                   ,  declare that I am                                                                            (name) 

 

of, the party making the foregoing bid, that the bid is not made in interest of, or on behalf of, any undisclosed 

person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive 

or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 

else to put in a sham bid, or that anyone shall refrain from bidding;  that the bidder has not in any manner, directly 

or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or 

any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder or to 

secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; 

that all statements contained in the bid are true; and, further, that the bidder has not , directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, 

organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 

 

     I declare under penalty of perjury that the foregoing is true and correct and that this declaration is executed  

 

this _______ day of ______________________, 2018__, at _______________________, California. 

 

 

Signature ________________________________________________ 

 

Typed name: _______________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

           P-9 
 

 



 

 

 

VERIFICATION OF DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION 

 

 

 

I, _____________, am the _______________________________ for _____________________ (the “Contractor”) 

             (Name)      (Owner/ Principal/ Authorized Agent)  (Contractor) 

 

that has submitted to the Santa Maria Public Airport District, a public agency, a bid in connection with the ROOF 

REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION 3217 & 3339 TERMINAL DRIVE” 

 

 

 I verify and certify that the Contractor is registered with the California Department of Industrial  

 

Relations pursuant to California Labor Code 1725.5.   

 

 

The Contractor’s registration number is ___________________________. 

 

 

 I declare under penalty of perjury under California law that the foregoing is true and correct.  I  

 

executed this Verification on the ____ day of ____________, 2018 at _______________, California. 

 

 

 

By:  _________________________ 

 

Name: _________________________ 

 

Its: _________________________ 
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AGREEMENT 
 

THIS AGREEMENT, made and entered into this ____________ day of __________, 2018, by and between 

the SANTA MARIA PUBLIC AIRPORT DISTRICT, hereinafter referred to as "District", and 

___________________________________________, hereinafter referred to as "Contractor". 

 

WHEREAS, District has accepted the Bid Proposal of Contractor for the work and services to be performed for 

a project identified as " ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND FIRE STATION  

3217 & 3339 TERMINAL DRIVE”, at the Santa Maria Public Airport, Santa Maria, California (herein called the 

"Project"). 

 

NOW, THEREFORE, IT IS AGREED AS FOLLOWS: 

 

For and in consideration of the payments and agreements hereinafter mentioned, Contractor agrees to complete 

the project, consisting of Items #1 and 2, of Contractor’s Proposal dated ______________, 2018, attached as 

pages P-1 through P-11 of this Agreement, within  Forty Five (45) calendar days after receipt of notice to 

proceed, in a good, workmanlike manner, to the satisfaction of District, and in accordance with the terms, 

conditions, agreements and provisions of the Contract Documents, and to do all the work and furnish all the 

labor, materials to be supplied toward the provision, installation, and integration of a new pedestrian gate and 

integrated access control, and other items necessary to complete the Project as aforesaid.  Contractor agrees to 

receive and accept the prices set forth in the following schedule as full compensation for doing and completing 

all the work and furnishing all labor, materials, and other items contemplated and embraced in this Agreement, 

as well as for all loss or damage arising out of the nature of the work or from the action of the elements or from 

any unforeseen difficulties or obstructions which may arise or be encountered in the prosecution of the work 

until its acceptance by District, and for all risks of every description connected with the work, and for all 

expenses incurred by or in consequence of the suspension or discontinuance of work, to-wit: (Schedule of prices 

herein above referred to commence on the next page) 

 

(a)  Contractor’s License.  Contractor warrants that it is a general contractor or roofing contractor 

licensed in California to do the proposed work.  Contractor’s license number is ___________.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C-1 



 

 
 

 

 

BID SCHEDULE   - ROOF REPAIR OF ADMINISTRATION DISTRICT OFFICE AND  

FIRE STATION 3217 & 3339, TERMINAL DRIVE  

ITEM #  UNIT ITEM WITH UNIT PRICES 

WRITTEN IN WORDS 

UNIT PRICE 

(IN FIGURES) 

TOTAL 

(IN FIGURES) 

1. 

BASE  

BID 

Job 

 

L.S. ROOF REPAIR OF ADMINISTRATION 

DISTRICT OFFICE AND FIRE STATION  

3217 & 3339 TERMINAL DRIVE in the 

lump sum 

of___________________Dollars. 

 

L.S.  

 

 

$ 

2. 

Outside of 

Base Bid. 

 

Job Unit 

Price 

Unit Price #1  

 per specification 01 15 50 Unit Prices.  

(Add) for the lump sum of 

____________________ Dollars 

Unit Quantity per 

100 SF. 

$ 

      

TOTAL AMOUNT 

OF BASE BID 

 

 

                                                                                                                                                                                                        

  ____________________ 

  ____________________                                      

 (Written in words) 

 

$                                         

(In figures) 

 

Abbreviations: L.S. = lump sum, S.F. = square feet, L.F. = lineal feet, EA. = each unit,  

C.Y. = cubic yard, Ton = 2,000 pounds, Week =7 calendar days  
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2.  Contract Documents.  This Agreement and the following provisions or documents, each of which is annexed 

hereto or is on file at the office of the General Manager of the Santa Maria Public Airport District, are hereby 

incorporated herein and made a part hereof as though set forth in length herein: 

 

(a) This Agreement, including Special Provisions, if any, and plans and specifications and contract drawings. 

 

(b) Notice Inviting Sealed Bids, including Addenda No.(s) _______________________. 

 

(c) Instructions to Bidders. 

 

(d) Special Provisions and Technical Specifications. 

 

(e) Contractor's Bid Proposal dated _________________. 

 

(f) Bid Security Form (for Check or Bond). 

 

(g) Performance Bond (Attachment 1). 

 

(h) Payment Bond (Attachment 2). 

 

(i) Hazardous Materials Definitions (Attachment 3) 

 

(j) General Prevailing Wage Rates for the Santa Maria locality, incorporated herein, as determined by the 

Director of the Department of Industrial Relations, State of California, pursuant to California Labor Code 

Sections 1770, 1773, and 1773.1, copies of which are available at the District office. 

 

(k) Verification of Certified Payroll Records Submission to Labor Commissioner (Attachment 4) 

 

This Agreement and the foregoing described provisions and documents are together hereinafter referred to as the 

"Contract Documents" or "Contract" which are intended to be complementary so that any work or obligation 

called for in one, and not mentioned in the other, or vice versa, is to be performed the same as if mentioned in all 

said provisions and documents. 

 

3.  Definition of Terms.  Whenever the following words, terms, or abbreviations are used in any of the Contract 

Documents, the intent and meaning shall be interpreted as follows: 

 

Airport - Santa Maria Public Airport. 

City - City of Santa Maria. 
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Completions - Work shall be deemed complete only after acceptance by District. 

 

District - Santa Maria Public Airport District. 

 

District Inspector or Inspector - A duly authorized representative of District assigned by District to make 

inspections of the work performed by Contractor. 

 

District Manager - General Manager of the Santa Maria Public Airport District or his duly authorized 

representative. 

 

District Engineer or Engineer – Not applicable.  Any reference to District Engineer shall mean the District 

Manager. (See above) 

 

Owner - Santa Maria Public Airport District. 

 

Proposal - The bid proposal of Contractor for the work submitted to District. 

 

Work - The Project covered by this Agreement. 

 

4.  Equipment - Performance of Work.  Contractor shall furnish all tools, equipment, apparatus, facilities, labor, 

and material necessary to perform and complete in a good and workmanlike manner the work called for, and in 

the manner designated in and in strict conformity with the provisions and conditions of the Contract Documents. 

 

The equipment, apparatus, facilities, labor, and materials shall be furnished and said work performed and 

completed as required by the Contract Documents. 

 

5.  Change Orders.  District reserves the right to make alterations, deviations, additions to or omissions from the 

work.  Any such changes will be set forth in a written change order specifying the changes, adjustments of 

contract time, if any, and compensation for any work ordered.  A change order will not be effective unless signed 

by Contractor and District. 

 

(a) Changes in Work. 

 

(1) Changes Requested by Contractor. 

 

   a)  General.  Changes in specific methods of construction may be made at Contractor's request when 

approved in writing by the District's General Manager. 

 

Changes in the plans and specifications, requested in writing by Contractor, which do not materially affect the 

Project and which are not detrimental to the Project or to the interests of District, may be granted to facilitate the 

Project, when approved in writing by the General Manager.  The form of approval will be by change order. 

 

   b)  Payment for Changes Requested by the Contractor.  If such changes are granted, they shall be made 

at a reduction in cost or at no additional cost to the District.  Nothing herein shall be construed as granting a right 

to Contractor to demand acceptance of such changes. 
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(2) Changes Initiated by the District: 

 

   a)  General.  District may, by change order, change the plans, specifications, character of the work, or 

quantity of work, provided the total arithmetic dollar value of all such changes, both additive and deductive, does 

not exceed ten percent (10%) of the Contract Price.  Should it become necessary to exceed this limitation, the change 

shall be by written supplemental agreement between Contractor and District. 

 

b) Payment: 

 

    1)  Contract Unit Prices.  If a change is ordered in an item of work covered by a unit price, and such 

change does not involve a substantial change in the character of the work from that shown on the plans or included 

in the specifications, then an adjustment in payment will be made based upon the increase or decrease in quantity 

and the unit price. 

If a change is ordered in an item or work covered by a unit price, and such change involves a substantial change in 

the character of the work from that shown on the plans or included in the specifications, an adjustment in payment 

will be made in accordance with subparagraph 2) of this paragraph. 

 

Should any contract item be deleted in its entirety, payment will be made only for actual costs incurred prior to 

notification of such deletion. 

 

    2)  Agreed Prices.  Adjustments in payments for changes other than those set forth in Section (1)(b) 

of this paragraph will be determined by agreement between Contractor and District.  If the parties are unable to 

reach agreement, District may direct Contractor to proceed on the basis of extra work in accordance with paragraph 

18, subparagraph (f). 

 

6.  Option of District to Terminate Agreement in Event of Failure to Complete Work.  If Contractor shall have 

refused or failed to prosecute the work, or any severable part thereof, with such diligence as will ensure its 

completion within the time specified, or any extensions thereof, or shall have failed to complete said work within 

such time, or if Contractor should be adjudged a bankrupt, or if Contractor should make a general assignment for 

the benefit of Contractor's creditors, or if a receiver should be appointed in the event of Contractor's insolvency, or 

if Contractor or any subcontractor should violate any of the provisions of this Agreement, District may give written 

notice to Contractor and Contractor's sureties of the intention to terminate this Agreement and, unless within five 

working days after the serving of such notice such violation shall cease and satisfactory arrangements for the 

corrections thereof be made, this Agreement may, at the option of the District upon the expiration of said time, 

cease and terminate. 

 

7.  Time for Completion; Liquidated Damages.  Contractor shall commence work hereunder within ten (10) working 

days after receiving a written notice to proceed from District and shall diligently prosecute the work so as to have 

the Project completed within forty-five (45) calendar days after receipt of said notice to proceed.  A reasonable 

allowance for the time during which Contractor is delayed in said work by the acts or neglect of District or its 

employees or those under District by contract or otherwise, or by acts of God which Contractor could not have 

reasonable foreseen and provided against, or by storm and inclement weather which delay the work, or by any 

strikes, boycotts, or like obstructive action by employee or labor organizations or any general strike, or by 

organization of employees, shall be added to the aforesaid time for completion.  In view of the difficulty to ascertain 

the amount of damages required to properly compensate District for failure of Contractor to complete the Project 

within the time fixed by this Agreement, Contractor shall pay to District the sum of Four Hundred Dollars ($400) 

per calendar day as liquidated damages for each calendar day that the Project shall remain incomplete past the date 

herein established for completion up to and including thirty (30) calendar days past the date established for 

completion, and the sum of Seven Hundred Fifty Dollars ($750) per calendar day thereafter. 
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8.  Performance by Sureties.  In the event of any termination as hereinbefore provided, District shall immediately 

give written notice thereof to Contractor and Contractor's sureties, and the sureties shall have the right to take over 

and perform the Agreement; provided, however, that if the sureties, within five (5) working days after District gives 

them said notice of termination, do not give District written notice of their intentions to take over the performance 

of the Agreement and do not commence performance thereof within five (5) working days after notice to District 

of such election, District may take over the work and prosecute the same to completion, by contract or by any other 

method it may deem advisable, for the account and at the expense of Contractor, and the sureties shall be liable to 

District for any cost over and above the sum herein provided for the complete work or damages; and in such event 

District may, without liability for so doing, take possession of and utilize in completing the work such materials, 

appliances, plant and other property belonging to Contractor as may be on the site of the work and necessary 

therefore. 

 

9.  Substitution of Eligible Securities.  Substitution of eligible securities, hereinafter  defined, for any moneys 

of Contractor withheld by District to ensure performance  under the Contract may be permitted pursuant to and 

in accordance with Section  22300 of the Public Contract Code.  The term "eligible securities", as used herein,  

 means and includes the securities listed in Section 16430 of the Government Code  or bank or savings and 

loan certificates of deposit.  At the request and expense of  Contractor, eligible securities equivalent to the 

amount withheld shall be deposited  with District, or with a state or federally chartered bank as the escrow agent, 

who  shall pay such moneys to Contractor upon satisfactory completion of the Contract.   Contractor shall 

be the beneficial owner of any eligible securities substituted for  moneys withheld and shall receive any interest 

thereon. 

 

10.  Permits; Compliance with Law.  Contractor shall, at Contractor's expense, obtain all  necessary permits and 

licenses required by law and by the Contract Documents. 

 

11.  Control of Work. 

 

 a)  Authority of District Manager.  The District Manager shall have the authority to  make final decisions 

concerning the quality and acceptability of the work performed,  the rate of progress, interpretation of the Contract 

Documents, fulfillment of the  Contract by Contractor, and all questions concerning compensation. 

 

Should the District Manager question the compliance with the Contract Documents or the orders of the District 

Manager by Contractor, District Manager shall have the authority to stop all work immediately.  Contractor, 

upon receipt of a written order, shall immediately suspend work wholly or in part.  The work shall be resumed 

when ordered in writing by District Manager. 

 

District Manager shall have the authority to stop the work at any time for any reason he deems justifiable and 

appropriate.  If the reason for such an order to stop work is not the fault of Contractor, in the discretion of 

District Manager, then District Manager shall have authority to compensate Contractor for such loss of time by 

approving in writing an extension of time for completion and the amount of compensation to Contractor for 

such loss of time. 

 

 (b)  Interpretation of Contract Documents.  Should it appear that any work is not  sufficiently detailed or 

explained in the Contract Documents, Contractor shall apply  to the District Manager for further explanation.  

Should a question arise with respect  to the true meaning of the Contract Documents, District Manger's decision 

shall be  final.  If a discrepancy between a drawing and a figure written thereon should occur,  the figure shall 

be taken as correct. 

 

 (c)  Defective Work.  Any work that is not in accordance with the Contract  Documents shall be corrected by 

Contractor at his expense. 
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12.  Superintendence by Contractor.  Contractor shall give personal superintendence to the work or have a competent 

foreman or superintendent satisfactory to District Manager on the work at all times during progress of the work 

with authority to act for him. 

 

13.  Inspection by District and City.  Contractor shall at all times maintain proper facilities and provide safe access 

for inspection by District or City to all parts of the work. 

 

14.  Permits and Care of the Work.  Except as otherwise specifically provided in paragraph 28, it shall be the 

responsibility of Contractor to examine the site of the work and be familiar with its condition, facilities or 

obstructions, and other physical factors and limitations affecting the performance of this Agreement.  Indication in 

the Contract Documents of the existence of any such items shall in no way be construed as a warranty on the part 

of the District as to their precise location or that these are the only such items located or affecting the work or the 

site thereof.  District in preparing the Contract Documents has made reasonable efforts to locate and identify any 

and all such items, but it is understood and agreed that District accepts no responsibility or liability for their location, 

character or existence.  Should any facility be damaged, Contractor shall repair or replace it at his expense 

immediately. 

 

15.  Other Agency Involvement.  Contractor is hereby advised that other governmental agencies as set forth below 

are involved in some manner with the administrative aspects of the improvements provided by this Contract.  

Contractor shall cooperate with representatives of the various agencies in the exercise of their duties.  However, 

District shall administer the Contract, and Contractor shall look to District for direction regarding satisfactory 

completion of the Contract. 

 

(a) County of Santa Barbara 

(b) Santa Barbara County Air Pollution Control District 

(c) City of Santa Maria 

  

 

16.  Relationships and Responsibilities. 

 

 (a)  Laws to be Observed.  Contractor shall keep himself fully informed of all state and federal laws and city or 

county ordinances where applicable and shall fully comply with the provision of such laws and ordinances. 

 (b)  Patents.  Contractor shall assume all costs, expenses, and liabilities arising from the use of patented 

materials, equipment, devices, or processes. 

  

 (c)  Inconvenience.  Contractor shall so conduct his operations as to offer the least possible obstruction and 

inconvenience to public traffic and rights of owners and users of adjacent property and he shall have under 

construction no greater length or amount of work than he can prosecute properly with due regard to such rights. 

 

Convenient access to driveways, taxiways, and buildings along the line of work shall be maintained, and temporary 

approaches to crossings or intersecting roads or taxiways shall be provided and kept in good condition.  To effect 

the above requirements, District Manager may order Contractor to provide necessary crossings or approaches and 

may limit the area in which Contractor may work at any one time.  No extra payments shall be allowed Contractor 

for any such work so ordered by District Manager to maintain access for abutting owners or businesses. 

 

 (d)  Safety.  Contractor shall furnish, erect and maintain such fences, barriers, lights and signs as are necessary 

to give adequate warning at all times that the work is under construction and of any dangerous conditions to be 

encountered as a result thereof.  Warning signs, lights, and other safety devices shall conform to and follow the 

requirements of the Vehicle Code and of any sign manual issued by the Division of Highways of the State of 

California and any regulations adopted by the City of Santa Maria in effect at the time of construction.  All such 

devices shall be furnished, erected and maintained subject to the approval of District Manager.  At the end of each 

day's work and at other times when construction operations are suspended for any reason, Contractor shall remove 

all equipment and other obstruction from the portion of any roadway open for use by public traffic. 
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 (e)  No Personal Liability.  Neither District Manager nor any District director, Officer, employee, or authorized 

representative of the District shall be personally responsible for any liability arising under the Contract. 

 

 (f)  Guarantees and Correction of Work.  With respect to the Project, Contractor shall comply with District's 

Contract Documents’, “Special Provisions” and "Technical Specifications", and comply with manufacturer's 

recommended installation practices.  Where these may be in conflict, the more stringent requirements govern.  

Contractor shall provide District a copy of the warranty contract between Contractor and manufacturer at the 

preconstruction conference.  Contractor shall without expense to District, promptly repair, replace, restore or 

rebuild, as District may determine, any work in which defects of materials or workmanship appear or is found not 

to conform to the Contract Documents with one (1) year following District's issuance of a Notice of Acceptance, 

together with any other work which may be displaced, marred, or damaged because of such defects or correction. 

 

 (g)  Subcontracting.  Contractor shall give his personal attention to the fulfillment of the Contract and shall keep 

the work under his control.  Before any work is started on a subcontract, Contractor shall file with District Manager 

a written statement of the work to be subcontracted, giving the names of the subcontractors and a description of the 

work to be done by each subcontractor.  If a subcontractor is not doing satisfactory work, District Manager may 

request that he be replaced.  The subcontractor shall be removed immediately and shall not go on the job site again. 

 

 (h)  Limit of Persons on Job Site.  District Manager may at any time by written direction, if good cause is shown, 

in his sole discretion require that any employee of Contractor be replaced.  He may also require that Contractor 

limit access to the work site of any persons not employed by Contractor or an authorized subcontractor or who are 

not authorized representatives of District or the City. 

 

 (i)  Assignment.  The performance of the Contract may not be assigned except upon the written consent of 

District expressed by its governing body.  Consent will not be given to an assignment, which would relieve 

Contractor of his responsibility under the Contract. 

 

 (j)  Use of Completed Portions.  District shall have the right to take possession of and use any completed or 

partially completed portions of the work, notwithstanding the time for completing the entire work on such portions 

may not have expired, but such taking of possession and use shall not be deemed an acceptance of any work not 

completed in accordance with the Contract Documents. 

 

17.  Other Contracts.  District may award other contracts for additional work, and Contractor shall fully cooperate 

with such other contractors and carefully fit Contractor's own work to that provided under other contracts as may 

be directed by District Manager.  Contractor shall not commit or permit any act, which, will interfere with the 

performance of work by any other contractor. 

 

18.  Method of Payment. 

 

 (a)  Progress Estimates.  On or about the 15th day of each calendar month, Contractor shall submit to District 

Manager a written request for progress payment based on the amount and value of work done by Contractor up to 

that time in the performance of the Contract.  Contractor shall submit to District Manager for approval a 

breakdown of his bid showing the amount included therein for each principal category of work; provided, that in 

case the costs or prices submitted in said breakdown do not in the opinion of District Manager truly represent the 

actual relative costs of the different parts of the work, District Manager shall prepare a schedule of estimated costs 

which shall be used in estimating the value of the work performed.  To the figure thus arrived at shall be added 

any amounts due Contractor for extra work.  A deduction of ten percent (10%) shall be made from the total thus 

computed, and from the remainder there shall be further deducted any amounts due District from Contractor for 

supplies or materials furnished or services rendered and any other amounts that may be due District under the 

terms of the Contract.  Any amount in dispute between District and Contractor shall also be deducted.  From the 

balance thus determined shall be deducted the amount of all previous payments and the remainder shall constitute 

the Progress Estimate for that month.  Along with each written request for progress payment, the Contractor shall 

also submit a completed Verification of Certified Payroll Records Submittal to Labor Commission (Attachment 4 

included herein). 
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 (b) Progress Payments.  Upon each Progress Estimate being made in writing , District (unless payment be 

withheld as provided in subparagraph (c) hereof) within fifteen (15) working days after the date of such estimate, 

except as stipulated hereinafter, shall pay to Contractor the amount stated in such estimate to be due Contractor; 

provided, however, that District may at all times reserve and retain from such partial payments, or any other amount, 

in addition to the retained percentage and other estimates, any sum or sums which by the terms hereof, or any law 

of the State of California, it is or may be authorized or required to reserve or retain; and provided, further, that no 

such progress estimate or payment shall constitute an acceptance of the work or any portion thereof.  The percentage 

deducted as above set forth shall become due and payable with and as a part of the final payment to be made as 

hereinafter provided. 

 

 In the event work under the Contract or any part thereof shall be discontinued as provided in the Contract, the 

said retained percentage shall become and be the property of District to the extent necessary to repay to District any 

excess in the cost of the work above the Contract Price; and, after issuance of notice to discontinue work as therein 

provided, no payments upon progress estimates or otherwise shall thereafter be made to Contractor for the work 

covered by said notice until completion of the work and final settlement. 

 

 (c)  Suspension of Payments.  If, after written notice to Contractor of any deficiencies in his work because of 

failure to comply with the Contract provisions, construction schedule, or of a failure to revise and keep current with 

his construction schedule, District Manager recommends that all payments due or to become due under the Contract 

should be suspended until Contractor corrects any such deficiency, District may suspend all payments due or to 

become due until such deficiencies as remain uncorrected are correct. 

 

 In addition to the amount which District may retain, as provided hereinabove, District may withhold a sufficient 

amount or amounts of any payment or payments otherwise due Contractor as in its judgment may be necessary to 

cover: 

 (1) Payments which may be past due and payable for just claims against Contractor or any subcontractor 

for labor or materials furnished in or about the performance of the work on the Project under this 

Contract. 

 

(2) For defective work not remedied. 

 

(3) For failure of Contractor to make proper payments to any of his subcontractors, suppliers, materialmen 

or equipment renters. 

 

(4) Reasonable doubt that the Contract can be completed for the balance then unpaid. 

 

 District may apply such withheld amounts to the payment of such claims in its discretion.  In so doing, District 

shall be deemed the agent of Contractor and any payment so made by District shall be considered as a payment 

made under this contract by District to Contractor, and District shall not be liable to Contractor for such payment 

made in good faith.  Such payment may be made without prior judicial determination of the claim or claims.  District 

will render to Contractor a proper accounting of such funds disbursed on behalf of Contractor. 

 

 (d)  Pursuant to Public Contract Code Section 20104.50, if applicable, if District fails to make any progress 

payment within thirty (30) days after receipt of an undisputed and properly submitted payment request from 

Contractor, District shall pay interest to Contractor at the legal rate set forth in Code of Civil Procedure Section 

685.010(a).  Upon receipt of a payment request, District shall promptly review the request.  District shall return to 

Contractor any payment request which District determines is not proper no later than seven (7) days after receipt, 

together with a document setting forth in writing the reasons why the payment request is not proper.  The period 

within which District may make a payment without incurring interest shall be reduced by the number of days by 

which the District exceeds the seven (7) day return requirement. 
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 (e)  Final Estimate and Payment. 

 

  (1)  Notice of Completion.  Upon receipt by him of a written notice from Contractor that the Project is ready 

for final inspection, District Manager shall promptly inspect the Project and, if he finds it has been fully completed 

in accordance with the Contract Documents, he shall certify that the Project has been fully completed in accordance 

with the Contract Documents and has been accepted by him.  Within ten working days after receipt of such 

certificate from District Manager, District shall execute, verify, and record a Notice of Acceptance of the Project. 

 

 (2)  Final Payment.  Notwithstanding any other provisions of the Contract Documents, the final remaining 

unpaid balance due Contractor under this contract and work done and materials furnished hereunder shall be paid 

to Contractor by District on the 35th day following recording of the Notice of Acceptance or within sixty (60) days 

of "completion" as defined in Labor Code Section 7107, whichever first occurs, provided there are no stop notices 

filed pursuant to Chapter 4 of Title XV, Part 4, Division 3 of the California Civil Code or a public works preliminary 

bond notice as provided in Section 3091 of the Civil Code by subcontractors, materialmen or others for labor 

performed, work done or materials furnished in or for performance of the Contract.  Except as otherwise specifically 

provided by law, in the event of a dispute between District and Contractor, the District may withhold from the final 

payment an amount not to exceed 150 percent (150%) of the disputed amount. 

 

  (3)  Final Payment as Waiver.  Neither recordation of a notice of acceptance of the Project by District, 

payment to Contractor by District of the full Contract Price, or occupation of the Project by District shall relieve 

Contractor of liability for defective materials or workmanship used in the construction of the Project or for failure 

to construct the Project according to the requirements of the Contract Documents.  Acceptance by Contractor of 

any payment provided for in the Contract Documents shall be a representation by Contractor to District that all 

work on the Project required by the Contract Documents to be performed before such payment becomes due has 

been completed by Contractor in accordance with the Contract Documents.  Except as provided in any special 

guarantees contained in the Contract Documents, but notwithstanding any guarantees by the manufacturers of any 

materials used in the construction of the Project, Contractor shall remedy any defects due to faulty materials or 

workmanship and pay for any damage to other work resulting therefrom which shall appear within a period of one 

(1) year from the date of receipt by him of final payment of the Contract Price, the date substantial occupancy of 

the Project was taken by District, or the date of recordation of a notice of acceptance of the Project by District, 

whichever is earliest.  District shall deliver notices of all observed defects to Contractor with reasonable promptness. 

 

 The making and acceptance of the final payment of the Contract Price shall constitute a waiver by Contractor 

of all claims, except those previously made and still unsettled. 

 

 (f)  Extra Work.  There will be no payment for extra work by Contractor or subcontractors unless it is expressly 

authorized in writing by District prior to the extra work being done.  Reference is made to other provisions of the 

Contract regarding change orders for extra work and those provisions shall be strictly complied with.  See paragraph 

5 of this Contract. 

  (1)  General.  New or unforeseen work will be classified as "extra work" when the District Manager 

determines that it is not covered by the plans and specifications as they reflect the scope of work. 

 

  (2)  Payment: 

 

   a)  General.  When the price for the extra work cannot be agreed upon, District will pay for the extra 

work based on the accumulation of costs as provided herein. 
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   b)  Basis for Establishing Costs: 

 

    1)  Labor.  The costs of labor will be the actual cost for wages of workers performing the extra 

work at the time the extra work is done, plus employer payments of payroll taxes, workers' compensation insurance, 

liability insurance, health and welfare, pension, vacation, apprenticeship funds, and other direct costs resulting from 

federal, state or local laws, as well as assessments or benefits required by lawful collective bargaining agreements.  

The use of a labor classification, which would increase the extra work cost, will not be permitted unless Contractor 

establishes the necessity for such additional costs.  Labor costs for equipment operators and helpers shall be reported 

only when such costs are not included in the invoice for equipment rental.  The labor cost for foremen shall be 

proportioned to all of their assigned work and only that applicable to extra work shall be paid. 

 

Non-direct labor costs including superintendence shall be considered part of the markup of subparagraph (c) of this 

paragraph. 

 

    2)  Materials.  The cost of materials reported shall be at invoice or lowest current price at which 

such materials are locally available and delivered to the job site in the quantities involved, plus sales tax, freight 

and delivery. 

 

District reserves the right to approve materials and sources of supply, or to supply materials to Contractor if 

necessary for the progress of the Project.  No markup shall be applied to any material provided by District. 

 

    3)  Tool and Equipment Rental.  No payment will be made for the use of tools, which have a 

replacement value of $200 or less. 

 

Regardless of ownership, the rates to be used in determining equipment rental costs shall not exceed listed rates 

prevailing locally at equipment rental agencies, or distributors, at the time the work is performed. 

 

The rental rates paid shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, 

repairs and maintenance of any kind, depreciation, storage, insurance, and all incidentals.  Necessary loading and 

transportation costs for equipment used on the extra work shall be included.  If equipment is used intermittently 

and, when not in use, could be returned to its rental source at less expense to District than holding at the Project 

site, it shall be returned, unless Contractor elects to keep it at the Project site at no expense to District.  All equipment 

shall be acceptable to District Manager, in good working condition, and suitable for the purpose for which it is to 

be used.  Manufacturer's ratings and manufacturer's approved modifications shall be used to classify equipment, 

and it shall be powered by a unit of at least the minimum rating recommended by the manufacturer. 

 

The reported rental time for equipment already at the Project site shall be the duration of its use on the extra work, 

commencing at the time it is first put into actual operation on the extra work, plus the time required to move it from 

its previous site and back or to a closer site. 

 

    4)  Other Items.  District may authorize other items, which may be required on the extra work.  

Such items include labor, services, material, and equipment, which is different in their nature from those, required 

for the Project and which are of a type not ordinarily available from Contractor or any of the subcontractors. 

 

Invoices covering all such items in detail shall be submitted with the request for payment. 

 

    5)  Invoices.  Vendors' invoices for material, equipment rental, and other expenditures, shall be 

submitted with the request for payment.  If the request for payment is not substantiated by invoices or other 

documentation, District may establish the cost of the item involved at the lowest price, which was current at the 

time of the report. 
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   c) Markup: 

    1)  Work by Contractor.  The following percentage shall be added to Contractor's costs and shall 

constitute the markup for all overhead and profits: 

 

     Labor       10% 

     Materials      10% 

     Equipment Rental    10% 

     Other Items and Expenditures 10% 

 

To the sum of costs and markups provided for in this subsection, one percent (1%) shall be added as compensation 

for bonding, if additional bonding is actually secured. 

 

    2)  Work by Subcontractor.  When all or any part of the extra work is performed by a Subcontractor, 

the markup established in subparagraph (c) of this paragraph shall be applied to the subcontractor's actual cost of 

such work, to which a markup of 10 percent (10%) on the first $2,000 of the subcontracted portion of the extra work 

and a markup of 5 percent (5%) on work added in excess of $2,000 of the subcontracted portion of the extra work 

may be added by Contractor. 

 

    3)  Daily Reports by Contractor.  When the price for the extra work cannot be agreed upon, 

Contractor shall submit a daily report to District Manager on forms approved by District, together with applicable 

delivery tickets, listing all labor, materials, and equipment involved for that day, and for other services and 

expenditures when authorized.  Failure to submit the daily report by the close of the next working day may waive 

any rights for that day.  A good faith effort shall be made to reconcile the report daily, and it shall be signed by 

District Manager and Contractor.  In the event of disagreement, pertinent notes shall be entered by each party to 

explain points, which cannot be resolved immediately.  Each party shall retain a signed copy of the report.  Reports 

by subcontractors or others shall be submitted through Contractor. 

 

The report shall: 

a) Show names of workers, classifications, rates of pay including benefits, and hours worked. 

 

b) Describe and list quantities of materials used together with unit prices. 

 

c) Show type of equipment, size, identification number, and hours of operation, including loading 

and transportation, if applicable. 

 

d) Describe other services and expenditures in such detail as District may require. 

 

 (g)  Changed Conditions.  Contractor shall notify the District Manager in writing of the following Project site 

conditions, hereinafter called changed conditions, promptly upon their discovery and before they are disturbed: 

  1)  Subsurface or latent physical conditions differing materially from those represented in the plans and 

specifications; 

 

  2)  Unknown physical conditions of an unusual nature differing materially from those ordinarily 

encountered and generally recognized as inherent in work of the character being performed; and 

 3)  Material differing from that represented in the Contract which Contractor believes may be hazardous waste, 

as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II or 

Class III disposal site in accordance with provisions of existing law. 
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District Manager will promptly investigate conditions, which appear to be changed conditions.  If District Manager 

determines that the conditions are changed conditions and that they will materially increase or decrease the costs of 

any portion of the Project, a change order will be issued adjusting the compensation of such portion of the Project 

in accordance with paragraph 5.  If District Manager determines that conditions are changed conditions and that 

they will materially affect the performance time, Contractor, upon submitting a written request, will be granted an 

extension of time subject to the provisions of paragraph 7. 

 

If District Manager determines that the conditions of which it has been notified by Contractor do not justify an 

adjustment in compensation, Contractor will be so notified in writing.  This notice will also advise Contractor of 

his obligation to notify District Manager, in writing, if contractor disagrees. 

 

Should Contractor disagree with such determination, he may submit a written notice of potential claim to District 

Manager before commencing the disputed work.  In the event of such a disagreement, Contractor shall not be 

excused on account of that disagreement from any scheduled completion date provided for by the Contract, but 

shall proceed with all work to be performed under the Contract.  However, Contractor shall retain any and all rights 

provided either by contract or by law, which pertain to the resolution of disputes and protest between the contracting 

parties. 

 

Contractor's failure to give notice of changed conditions promptly upon their discovery and before they are disturbed 

shall constitute a waiver of all claims in connection therewith. 

 

19.  Contract Security.  Concurrently with the execution hereof, Contractor shall furnish a bond with a responsible 

corporate surety or corporate sureties conditioned upon the faithful performance of said Contractor of all covenants 

and stipulations of the Contract.  Said bond, hereinafter referred to as the Faithful Performance Bond, shall be in 

the form approved by District and in the amount not less than 100 percent (100%) of the total amount payable under 

the Contract.  Contractor shall also furnish a Payment Bond, approved by District, in accordance with the provisions 

of Civil Code Sections 3225-3228, inclusive, and Sections 3247-3252, inclusive.  Said Payment Bond shall be in a 

sum not less than 100 percent (100%) of the total amount payable by the terms of this Contract, but not less than 

the sum prescribed in Section 3248 of the Civil Code, in any case. 

 

20.  Indemnification.  Contractor shall indemnify, defend and hold harmless District, its directors, officers, 

employees, agents and representatives ("District, etc.") at all times from and against any and all suits, proceedings, 

liens, actions, penalties, liabilities, losses, expenses, claims or demands of any nature, including costs and expenses 

for legal services and causes of action of whatever character which District may incur, sustain or be subjected to 

("suits, etc.") on account of loss or damage to property and loss of use thereof and for bodily injury to or death of 

any persons (including but not limited to property, employees, subcontractors, agents and invitees of each party 

hereto) in, on or about the Airport or arising out of or in any way connected with the services or work to be 

performed by Contractor, or Contractor's operations on, or use or occupancy of the Airport.  The foregoing 

indemnification excludes only liability or loss caused by the sole active negligence of District or its willful 

misconduct.  However, Tenant shall indemnify and hold "District, etc." harmless from and against any "suits, etc." 

including third party claims, environmental requirements and environmental damages (as defined in Attachment 3), 

costs of investigation and cleanup penalties, fines, and losses (including, without limitation, diminution in property 

value of the Airport or the improvements thereon) of whatever kind or nature which result from or are in any way 

connected with the release, receipt, handling, use, storage, accumulation, transportation, generation, discharge, or 

disposal ("release, etc.") of any  toxic or hazardous materials (defined in Attachment 3) which occurs in, on or about 

the Airport as the result of any of Contractor's or Contractor's agents, employees, invitees or subcontractors' 

activities on the Airport.  Contractor shall notify District immediately of any "release, etc." of any toxic or hazardous 

material on the Airport. 
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21.  Public Liability and Property Damage Insurance; Protection and Restoration of Property.  Contractor shall, at 

his expense, take out and maintain during the life of the Contract such public liability and property damage insurance 

as shall protect him and District and any subcontractor performing work covered by this Contract from claims for 

personal injury or death or property damage which may arise because of the nature of the work or from operations 

under this Contract, whether such operations be by himself or by any subcontractor, or anyone directly or indirectly 

employed by either of them, even though such damages be not caused by the negligence of Contractor or any 

subcontractor, or anyone employed by either of them.  Any insurance shall be primary, not excess, insurance.  The 

amounts of such insurance shall be as follows: 

 

 (a)  Contractor's general liability insurance, including Owner's and Contractor's protective liability and 

contractual coverage, providing bodily injury or death liability limits of not less than $1,000,000 for each accident 

or occurrence, and property damage liability with a single limit liability of not less than $300,000 for each accident 

or occurrence. 

 

 (b)  Automobile liability insurance covering all vehicles used in the performance of the Contract providing 

bodily injury or death liability limits of not less than $300,000 for each person and $500,000 for each occurrence, 

and property damage liability with a single limit liability of not less than $300,000 for each accident or occurrence. 

 

 Before or concurrently with the execution of the Contract, Contractor shall file with District a certificate or 

certificates of insurance, issued by the insurance carrier, covering the specified insurance and a complete copy of 

each insurance policy.  Each such certificate and policy shall bear an endorsement precluding the cancellation, or 

reduction in coverage, of any policy before the expiration of thirty (30) days after District shall have received 

notification by registered mail from the insurance carrier. 

 

 Nothing herein contained shall be construed as limiting the liability of Contractor.  District shall be named as 

an additional insured in the policies. 

 

22.  Protection of Property.  Contractor shall use suitable precautions to prevent damage to any public or private 

property and shall not remove any monuments or property markers until directed to do so.  Contractor shall take 

every necessary precaution against injury or damage in any part of the work or Project by action of the elements or 

from any other cause whatsoever. 

 

 Contractor shall rebuild, repair, restore and make good, at his expense, all injuries or damages to any portion of 

the work occasioned by any of the above caused before completion and acceptance of the Project as provided in 

this Agreement. 

 

23.  Nonpayment of Wages.  If Contractor or any subcontractor fails to pay any laborer or mechanic employed or 

working on the Project any of the wages required by this Contract, District may, after written notice to Contractor, 

take such action as may be necessary to cause the suspension of any further payment or advance of funds until the 

violations cease. 

 

24.  Worker's Compensation.  Pursuant to the requirements of Section 1860 of the Labor Code of the State of 

California, Contractor will be required to secure the payment of compensation to his employees in accordance with 

the provisions of Section 3700 of the Labor Code of the State of California.  By execution of this Agreement, 

Contractor does hereby certify as follows:  "I am aware of the provisions of Section 3700 of the Labor Code which 

requires every employer to be insured against liability for Work's Compensation or to undertake self-insurance in 

accordance with the provisions before commencing the performance of the work of this Contract". 
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25.  Wage Rates:  Penalty.  Not less than the general prevailing per diem wage rates and rates for overtime and 

holidays for the Santa Maria locality as determined by the Director of Industrial Relations, State of California, 

pursuant to California Labor Code Sections, 1770, 1773, and 1773.1, shall be paid to workmen employed on the 

Project under the Contract.  Contractor is subject to and shall comply with the provisions of Section 1775 of the 

Labor Code of the State of California.  Contractor shall forfeit to District not more than Fifty Dollars ($50.00) (as 

determined by the Labor Commission) for each calendar day or portion thereof for each worker paid less than the 

said prevailing rates for such work or craft in which such worker is employed or for work done under the contract 

or by any subcontractor.  The difference between such prevailing wage rates and the amount paid to each worker 

for each calendar day or portion thereof for which each worker was paid less than the prevailing wage rate shall be 

paid to each worker by Contractor.  Contractor is responsible for ascertaining and complying with all changes in 

rates subsequent to the submission of the bid proposal of Contractor to District. 

 

26.  Employment of Apprentices.  Contractor's attention is directed to the provisions of Sections 1777.5 and 1777.6 

of the Labor Code of the State of California concerning the employment of apprentices by Contractor or any 

subcontractor under him on public works projects. 

 

 Contractor and any subcontractor under him shall comply with the requirements of Sections 1777.5 and 1777.6 

in the employment of apprentices.  Information relative to apprenticeship standards, wage schedules, and other 

requirements may be obtained from the Director of Industrial Relations, ex officio the Administrator of 

Apprenticeship, San Francisco, California, or from the Division of Apprenticeship Standards and its branch offices. 

 

27.  Hours of Labor.  In accordance with the provisions of Articles 1 and 3 of Chapter 1, Part 7, Division 2 of the 

Labor Code of the State of California, eight (8) hours labor shall constitute a legal day's work, and no worker in the 

employ of Contractor or any subcontractor doing or contracting to do any part of the work contemplated by this 

Contract shall be required or permitted to work more than eight (8) hours in any one calendar day, and forty (40) 

hours during any one calendar week, except as provided in Section 1815 of the Labor Code.  Contractor and each 

subcontractor shall keep an accurate record showing the name of and actual hours worked each calendar day and 

each calendar week by each worker employed on work contemplated by this Contract, and Contractor shall forfeit, 

as a penalty to District, the sum of Twenty-five Dollars ($25.00) for each worker employed in execution of this 

Contract by him or by any subcontractor for each calendar day during which said worker is required or permitted 

to labor more than eight (8) hours in any one calendar day and forty (40) hours in any one calendar week in violation 

of provisions of said Article 3, Chapter 1, Part 7, Division 2 (Section 1810 et seq.) of the Labor Code. 

 

28.  Existing Utility Facilities (Government Code Section 4215).  As between Contractor and District only, 

District assumes the responsibility for the removal, relocation or protection of existing main or trunkline utility 

facilities located on the site of the work, if such utilities are not identified in the plans or specifications made a 

part of the invitation for bids. 

 

 Contractor shall not be assessed liquidated damages for delay in completion of the work when such delay is 

caused by failure of District or a utility owner to provide for removal or relocation of such exiting utility facilities; 

provided, however, that if facilities are encountered but are not identified by District in the Contract plans or 

specifications, he shall immediately notify District in writing.  If Contractor shall fail to so notify District, he may 

be assessed liquidated damages as set forth in the Contract Documents for any delay in completion of the work 

caused by such utility facilities on the basis of one (1) day for each day Contractor shall permit to elapse between 

discovery of such utility facilities and such written notification to District thereof. 

 

 Nothing herein shall require District to indicate the presence of existing service laterals or appurtenances 

whenever the presence of such utilities on the site of the construction project can be inferred from the presence of 

other visible facilities, such as buildings, meter and junction boxes on or adjacent to the site of the construction 

project. 
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 Should any utility facility identified in the plans or specifications, or otherwise described in the immediately 

preceding paragraph, be damaged by Contractor, Contractor shall promptly restore the damaged utility to its original 

condition at his expense. 

 

29.  General.  Time is of the essence of this Contract.  This Agreement and the Contract Documents contain all of 

the agreements and conditions made between the parties, and may not be modified orally or in any other manner 

than by an agreement in writing signed by the parties hereto.  If any provision of this Agreement shall be held by a 

court of competent jurisdiction to be invalid, the remaining provisions shall continue in full force and effect and 

shall in no way be invalidated thereby. 

 

Captions herein are for convenience of reference only and shall not govern the construction of this Agreement.  

Contractor shall comply with all applicable federal, state, and local laws, regulations, ordinances and orders, 

including without limitation the rules and regulations of the Santa Maria Public Airport District governing the use 

and occupancy of the Santa Maria Public Airport. 

 

30.  Payroll Records.  Contractor and each subcontractor shall keep an accurate payroll record, showing the name, 

address, social security number, work classification, straight time and overtime hours worked each day and week, 

and the actual per diem wages  

 

paid to each journeyman, apprentice, worker, or other employee employed by him in connection with the public 

work.  The payroll records shall be certified and shall be available for inspection at all reasonable hours at the 

principal office of Contractor in the manner provided in Labor Code Section 1776.  In the event of noncompliance 

with the requirements of this section, Contractor shall have ten (10) calendar days to comply subsequent to receipt 

of written notice specifying in what respects Contractor must comply with this Section.  Should noncompliance still 

be evident after such 10-day period, Contractor shall, as a penalty to District, forfeit the sum of Twenty-five Dollars 

($25.00) for each calendar day or portion thereof, for each worker, until strict compliance is effectuated.  Upon the 

request of the Division of Apprenticeship Standards or the Division of Labor Standards Enforcement, such penalties 

shall be withheld from progress payments then due.  The responsibility for compliance with this section is with 

Contractor.  District may withhold other amounts due to the request of the Division of Labor Standards or other 

agency having jurisdiction. 

 

31.  Labor Discrimination.  No discrimination shall be made in the employment of persons on the work by 

Contractor or by any subcontractor because of race, religious creed, color, national origin, ancestry, physical 

handicap, medical condition, marital status, or sex except as provided by Section 12940 of the Government Code. 

 

32.  Attorneys' Fees.  In the event that any action or arbitration is brought by either party against the other party for 

the enforcement or declaration of any right or remedies in or under this Agreement or for the breach of any covenant 

or condition of this Agreement, the prevailing party shall be entitled to recover, and the other party agrees to pay 

all fees and costs to be fixed by the court or arbitrator therein including, but not limited to attorneys' fees. 

 

33.  Notice to Proceed.  No work, services, material, or equipment shall be performed or furnished under this 

Agreement unless and until a written notice to proceed has been given Contractor by District. 

 

34.  Claims.  Contractor shall not make or have any claim for damages or anticipated profits or loss of profits or 

otherwise because of any difference between the quantities of work actually done and material furnished and those 

stated in any unit price items of the bidding sheet(s). 

 

35.  Hazardous Materials.  Contractor specifically agrees that all materials used by Contractor for which a Material 

Safety Data Sheet is required, or otherwise referenced or listed on Attachment 3, will be stored, used and disposed 

of, together with any contaminated by-products or such use, in strict compliance with the applicable Material  

reasonable time adequate records of material stored, used, or disposed of, including but not limited to Material 

Safety Data Sheets and Uniform Hazardous Waste Manifests. 
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36.  Contracts Involving Digging Trenches or Other Excavations (Public Contract Code -Section 7104).  The 

contractor shall promptly, and before the following conditions are disturbed, notify the District, in writing, of any:  

 

(1) Material that the contractor believes may be material that is hazardous waste, as defined in Section 25117 of the 

Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in accordance 

with provisions of existing law. 

(2) Subsurface or latent physical conditions at the site differing from those indicated. 

(3) Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily 

encountered and generally recognized as inherent in work of the character provided for in the contract. 

 

The District shall promptly investigate the conditions, and if it finds that the conditions do materially so differ, or 

do involve hazardous waste, and cause a decrease or increase in the contractor’s cost of, or the time required for, 

performance of any part of the work shall issue a change order under the procedures described in the contract. 

 

In the event that a dispute arises between the District and the contractor whether the conditions materially differ, or 

involve hazardous waste, or cause a decrease or increase in the contractor’s cost of, or time required for, 

performance of any part of the work, the contractor shall not be excused from any scheduled completion date 

provided for by the contract, but shall proceed with all work to be performed under the contract.  The contractor 

shall retain any and all rights provided either by contract or by law, which pertain to the resolution of disputes and 

protests between the contracting parties.  

 

37.  Contractor’s License.  Contractor warrants that it is a general contractor or roofing contractor licensed in 

California to do the proposed work.  Contractor’s license number is ________________, type ______________.   

 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the date and year first above written. 

 

             District: 

 

Approved as to content for District:   SANTA MARIA PUBLIC AIRPORT DISTRICT 

 

 

_____________________________   By___________________________ 

Chris Hastert, General Manager     Hugh Rafferty, President 

 

Approved as to form for District: 

 

 

_____________________________   By___________________________ 

District Counsel             Carl Engel, Jr., Secretary 

 

(District Seal) 

 

 Contractor: 

 

            __________________________________ 

 

By__________________________________ 

(Title) 

 

(Corporate Seal if a corporation)    By__________________________________ 

(Title) 
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Bond No. ____________ 

PERFORMANCE BOND 
 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 THAT WHEREAS, SANTA MARIA PUBLIC AIRPORT DISTRICT, hereinafter referred to as "District", 

has awarded to_______________________________________________ 

 

_________________________________________ hereinafter referred to as "Contractor", a contract for the 

following described work or construction at the Santa Maria Public Airport in the City of Santa Maria, California: 

 

 _________________________________________________________________ 

 

 WHEREAS, Contractor is required to furnish a bond in connection with said contract guaranteeing the 

faithful performance thereof: 

 

 NOW, THEREFORE, we, the undersigned Contractor, as principal, and 

____________________________________________________________________ (hereinafter referred to as 

"Surety"), as surety, are held and firmly bound unto District in the sum of 

_______________________________________________________ Dollars ($________________), to be paid to 

District for which payment well and truly to be made we bind ourselves, our heirs, executors, and administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that if Contractor, his or its heirs, executors, administrators, 

successors or assigns, shall in all things stand to and abide by, and well, truly and faithfully keep and perform all 

undertakings, covenants, terms, conditions and agreements in the said contract and any alterations or modifications 

thereof on Contractor's part to be kept and performed at the time and in the manner therein specified, and shall fully 

indemnify and save harmless District from all costs and damages which it may suffer by reason of failure to do so, 

and shall reimburse and repay District all outlay and expense which District may incur in making good any default, 

and shall indemnify and save harmless District, its officers and agents, as provided in said contract, then this 

obligation shall become null and void; otherwise it shall be and remain in full force and effect.  In the event District 

prevails in an action brought by District upon this bond, Surety will pay reasonable attorney's fee to be fixed by the 

court. 
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Attachment 1 

 

 

 PROVIDED, undersigned Surety, for value received, hereby stipulates and agrees that no changes, extensions 

of time, alterations, change orders, or additions to the terms of the contract or to the work to be performed thereunder 

or the specifications referred to therein shall in any wise affect its obligations on this bond, and it does hereby waive 

notice of any such changes, extensions of time, alterations, change orders, or additions to the terms of the contract 

or to the work or the specifications. 

 

 

 

IN WITNESS WHEREOF,  we have duly executed this bond this ___________ day of _____________, 2018. 

 

 

SURETY           PRINCIPAL 

 

___________________________________  ________________________________   

 

By_________________________________   

Its Attorney in Fact 

 

 

__________________________________  ________________________________    

________________________________ 

Address of Surety         Address of Principal 

 

 

Signatures of Principal and Surety must be acknowledged by a Notary Public. 
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PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS: 

 

 THAT WHEREAS, SANTA MARIA PUBLIC AIRPORT DISTRICT, hereinafter referred to as "District", 

has awarded to_______________________________________________ 

_________________________________________, hereinafter referred to as "Contractor", a contract for the 

following described work or construction at the Santa Maria Public Airport in the City of Santa Maria, California: 

 

 ___________________________________________________________________ 

 

 WHEREAS, Contractor is required to furnish a bond in connection with said contract to secure the payment 

of claims of laborers, mechanics, materialmen, and other persons, as provided by law; 

 

 NOW, THEREFORE, we, the undersigned Contractor, as principal, and 

_____________________________________________________________________hereinafter referred to as 

"Surety", as surety, are held and firmly bound unto District in the sum of 

_____________________________________________________________ Dollars ($ ___________________), 

for which payment well and truly to be made we bind ourselves, our heirs, executors, and administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

 THE CONDITION OF THIS OBLIGATION IS SUCH that if Contractor, his or its heirs, executors, 

administrators, successors or assigns, or subcontractors, shall fail to pay any of the persons named in Section 3181 

of the California Civil Code, or amounts due under the California Unemployment Insurance Code with respect to 

work or labor performed under the contract, or any amounts required to be deducted, withheld, and paid over to the 

California Employment Development Department from the wages of employees of Contractor and his 

subcontractors pursuant to Section 13020 of the California Unemployment Insurance Code with respect to such 

work and labor, that the surety herein will pay for the same in an amount not exceeding the sum specified in this 

bond, otherwise the above obligation shall be void.  In case suit is brought upon this bond, Surety will pay a 

reasonable attorney's fee to be fixed by the court. 

 

 This bond shall inure to the benefit of any of the persons named in section 3181 of the California Civil Code as 

to give a right of action to such persons or their assigns in any suit brought upon this bond. 
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Attachment 2 

 

PROVIDED, undersigned Surety, for value received, hereby stipulates and agrees that no changes, extensions of 

time, alterations, change orders, or additions to the terms of the contract or to the work to be performed thereunder 

or the specifications referred to therein shall in any wise affect its obligation on this bond, and it does hereby waive 

notice of any such changes, extensions of time, alterations, change orders, or additions to the terms of the contract 

or to the work or the specifications. 

 

 

 

 

 

 

 

 

 

 IN WITNESS WHEREOF, we have duly executed this bond this __________ day of ________________, 

2018________. 

 

 

SURETY           PRINCIPAL 

 

___________________________________   

 

By_________________________________  ________________________________ 

It’s Attorney in Fact 

 

 

_____________________________________

 _____________________________________________

______________________ 

Address of Surety         Address of Principal 

 

 

Signatures of Principal and Surety must be acknowledged by a Notary Public. 
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Attachment 2 

HAZARDOUS MATERIAL 
Definitions 

 

A. HAZARDOUS MATERIAL 

 

Hazardous Material means any substance: 

 

 (i)  the presence of which requires investigation or remediation under any federal, state or local statute, 

regulation, ordinance, order, action, policy or common law; or 

 

 (ii)  which is or becomes defined as a "hazardous waste", "hazardous substance", pollutant or contaminant under 

any federal, state or local statute, regulation, rule or ordinance or amendments thereto    including, without 

limitation, the Comprehensive Environmental Response, Compensation and Liability Act (42 U.S.C. Section 9601 

et seq.) and/or the Resource Conservation and Recovery Act (42 U.S.C. Section 6901 et seq.); or 

 

 (iii) which is toxic, explosive, corrosive, flammable, infectious, radioactive, carcinogenic, mutagenic, or 

otherwise hazardous and is or becomes regulated by any governmental authority, agency, department, commission, 

board, agency or instrumentality of the United States, the State of California or any political subdivision thereof; or 

 

 (iv) the presence of which on the Airport causes or threatens to cause a nuisance upon the Airport or to adjacent 

properties or poses or threatens to pose a hazard to the health or safety of persons on or about the Airport; or 

 

 (v)  the presence of which on adjacent properties could constitute a trespass by; or 

 

 (vi)  without limitation which contains gasoline, diesel fuel or other petroleum hydrocarbons; or 

 

 (vii)  without limitation which contains polychlorinated bipheynols (PCBs), asbestos or urea formaldehyde 

foam insulation; or 

 

 (viii)  without limitation radon gas. 

 

Attachment 3 

B. ENVIRONMENTAL REQUIREMENTS 

 

 Environmental Requirements means all applicable present and future statutes, rules, ordinances, codes, licenses, 

permits, orders, approvals, plans, authorizations, concessions, franchises, and similar items, of all governmental 

agencies, departments, commissions, boards, bureaus, or instrumentalities of the United States, states and political 

subdivisions thereof and all applicable judicial, administrative, and regulatory decrees, judgments, and orders 

relating to the protection of human health or the environment, including, without limitation. 

 

 1. All requirements, including but not limited to those pertaining to reporting, licensing, permitting, 

investigation, and remediation of emissions, discharges, releases, or threatened releases of "Hazardous 

Materials", chemical substances, pollutants, contaminants, or hazardous or toxic substances, materials or wastes 

whether solid, liquid, or gaseous in nature, into the air, surface water, groundwater, or land, or relating to the 

manufacture, processing, distribution, use, treatment, storage, disposal, transport, or handling of chemical 

substances, pollutants, contaminants, or hazardous or toxic substances, materials, or wastes, whether solid, 

liquid, or gaseous in nature; and 

 

       2. All requirements pertaining to the protection of the health and safety of employees or the public. 
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C. ENVIRONMENTAL DAMAGES 

 

 Environmental Damages means all claims, judgments, damages, losses, penalties, fines, liabilities (including 

strict liability) encumbrances, liens, costs, and expenses of investigation and defense of any claims, whether or not 

such claim is ultimately defeated, and of any good faith settlement of judgment, of whatever kind or nature, 

contingent or otherwise, matured or un-matured, foreseeable or unforeseeable, including without limitation 

reasonable attorneys' fees and disbursements and consultants' fees, any of which are incurred at any time as a result 

of the existence of "Hazardous Materials" upon, about, beneath the Airport or migrating or threatening to migrate 

to or from the Airport, or the existence of a violation of "Environmental Requirements" pertaining to the Airport, 

as a result of Contractor's performance or attempted performance of the Contract or presence on the Airport, and 

including without limitation: 

 

1. Damages for personal injury, or injury to property or natural resources occurring upon or off of the Airport, 

(foreseeable or unforeseeable), including, without limitation, lost profits, consequential damages, the cost 

of demolition and rebuilding of any improvements on real property, interest and penalties; 

 

Attachment 3 

2. Fees incurred for the services of attorneys, consultants, contractors, experts, laboratories and all other costs 

incurred in connection with the investigation or remediation of such "Hazardous Materials" or violation of 

"Environmental Requirements" including, but not limited to, the preparation of any feasibility studies or 

reports or the performance of any cleanup, remediation, removal, response, abatement, containment, 

closure, restoration or monitoring work required by any federal, state or local governmental agency or 

political subdivision, or reasonably necessary to make full economic use of the Airport or any other property 

or otherwise expended in connection with such conditions, and including without limitation any attorneys' 

fees, costs and expenses incurred in enforcing this Agreement or collecting any sums due hereunder; and 

 

3. Liability to any third person or governmental agency to indemnify such person or agency for costs expended 

in connection with the items referenced in subparagraph 2 herein; 

 

4. Diminution in the value of the Airport, and damages for the loss of business and restriction on the use of or 

adverse impact on the marketing of rentable or usable space or of any amenity of the Airport.  
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Attachment 4   
VERIFICATION OF CERTIFIED PAYROLL RECORDS SUBMITTAL 

TO LABOR COMMISSIONER 

 

I am the ______________________________ for ___________________________ 
              (Project Manager)                                          (Contractor) 
 
In connection with Roof Repairs for the Administration District Office and Fire Station at 3217 & 3339 Terminal 
Drive.  
 

1. This Verification is submitted to Santa Maria Public Airport District concurrently with the Contractor’s 
submittal of an Application for Progress Payment to the District, identified as Application for Progress 
Payment No. _________________ (“the Pay Application”).  

 
2. The Pay Application requests the District’s disbursement of a Progress Payment for the value of Work 

performed between ____________________, 20____ and __________________, 20____. 
 

3. The Contractor has submitted Certified Payroll Records (“CPR”) to the Labor Commissioner for all 
employees of the Contractor engaged in performance of Work subject to prevailing wage rate 
requirements for the period of time covered by the Pay Application.  
 

4. All Subcontractors who are entitled to any portion of payment to be disbursed pursuant to the Pay 
Application have submitted their CPRs to the Labor Commissioner for all of their employees performing 
Work subject to prevailing wage rate requirements for the period of time covered by the Pay 
Application. 
 

5. I have reviewed the Contractor’s CPRs submitted to the Labor Commissioner. The CPRs submitted to the 
Labor Commissioner by the Contractor are complete and accurate for the period of time covered by the 
Pay Application.  
 

6. I have reviewed the Subcontractors’ CPRs submitted to the Labor Commissioner. The CPRs submitted to 
the Labor Commissioner by the Subcontractors are complete and accurate for the period of time 
covered by the Pay Application.  
 

I declare under penalty of perjury under California law that the foregoing is true and correct. I executed this 
Certification on the ____ day of _________________, 20____ at ______________________________________. 
                           (City and State) 
 
By: ___________________________________ 
 
       ___________________________________ 
      (Typed or Printed Name) 
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SPECIAL PROVISIONS 

AND 

             TECHNICAL SPECIFICATIONS  
 

 

 

 

INFORMATION TO CONTRACTOR 

 

 

 

STATE STANDARD SPECIFICATIONS 

 

Some portions of the technical specifications of this contract may make use of the State Standard Specifications 

for the Department of Transportation (Caltrans) dated July 1992.  These shall be used (when referenced) for the 

technical aspects of the project only.   

 

CITY OF SANTA MARIA STANDARD SPECIFICATIONS 

 

Where City Specifications are referred to, they shall mean the “City of Santa Maria Standard Specifications and 

Drawings” as latest revised.  These shall be used (when referenced) for the technical aspects of the project only.   

 

COUNTY OF SANTA BARBARA STANDARD SPECIFICATIONS 

 

Where County Specifications are referred to, they shall mean the “County of Santa Barbara Standard 

Specifications and Drawings” as latest revised.  These shall be used (when referenced) for the technical aspects of 

the project only. 
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General Specifications 
 

 

1. Mobilization 

 

The Contractor shall mobilize his forces (personnel and equipment) as necessary to commence work on this project. 

 

2. Public Safety. 

 

The Contractor shall concern himself with public safety at all times during this contract.  Work areas shall be clearly 

identified and delineated.  Public access through the project (if required) shall be by a means of well-established 

and delineated corridors.  Materials shall be stockpiled in such a manner as to assure no hazard to the public.  Tools 

and equipment shall be likewise kept locked and out of reach.  Work areas shall be kept free of garbage and other 

waste. 

 

3. Traffic Control. 

 

Contractor shall be responsible for traffic control and access to adjoining properties around the project site. 

Contractor shall notify and coordinate with all adjoining property owner and tenants to ensure access during 

construction.  

 

4. Construction Schedule. 

 

The Contractor is responsible for preparing, amending, implementing, and complying with a construction 

schedule for his work on this project.  Initial schedule shall be submitted at time of award of contract and shall be 

amended as necessary if progress varies significantly from the schedule and at a minimum, every four weeks. 

 

Work on the site shall occur between the hours of 7:00 A.M. to 7:00 P.M., Monday through Friday.  Work outside 

these hours shall occur only with the prior written approval of the Airport Maintenance Supervisor. 

 

5. Permits 

 

The Contractor shall acquire and comply with the terms of all necessary permits on behalf of the Airport District to 

complete the work of this project.  The District shall pay all fees associated with any required permits directly to 

the agency/utility requiring the permit. 

 

6. Dust and Erosion Control. 

 

The Contractor shall comply with all City and County requirements for dust control.   

 

Contractor shall provide adequate personnel and equipment as necessary to abate all dust, which results from either 

his operation or created by a portion of the work of this project.  Dust control measures shall be in effect during the 

entire length of this contract including weekends and holidays.  Contractor shall designate a contact person 

responsible for responding to any calls regarding dust issues and implementing dust control measures. 

 

7. Construction Water. 

 

Construction water to facilitate operations for this project is not available from property owners.  The Contractor is 

required to secure his own source of water (at his own expense) as necessary to fully comply with dust control 

measures and construction requirements. 
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8. Construction Clean-up. 

 

The Contractor is responsible for leaving the project areas in suitable condition for public use. It is imperative that 

all contractor work, pavement, stockpile, storage, and equipment areas be completely clean and free of foreign 

material, gravel, aggregate base, broken asphalt, pipe, hardware, packaging material and concrete when the work 

is complete.  All said material shall be picked up and removed from the site and not scattered.  All removals from 

the site shall be done so in a legal manner.  Contractor is responsible for all costs associated with loading, hauling, 

and dumping, including required fees. 

 

9.  Utility Coordination 

 

The Contractor is required to coordinate his activities with all public and private utility companies that may have 

an interest in the project.  This coordination effort applies to scheduling inspections by the respective utilities.  

Additionally, the Contractor is responsible for coordinating any necessary service interruptions and/or temporary 

disconnections or relocations of utilities as necessary to minimize disruptions. Any possible interruption of 

services to adjacent residents requires notification of the Airport Maintenance Supervisor prior to their 

occurrence.  

 

10. Miscellaneous. 

 

All items, which are shown on the plans or identified in the specification or implied thereby, or incidental to any 

of the described bid items, even though not specifically called out in a particular item shall be included as a part 

of this bid item. 

 

B. MEASUREMENT 

 

Measurement of this item shall be on a job lot basis for acceptably performing all the work in accordance with the 

Plans and these Specifications.  Measurement shall be proportional to the amount of work completed. 

 

C. PAYMENT 

 

Payment for this item shall be at the contract lump sum price for Roof Installation acceptably performed in 

accordance with the plans and these specifications.   

Such payment shall be full compensation for all labor, materials, tools, and equipment necessary to complete this 

item of work. 
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 SECTION 01 02 50 

PAYMENT, MODIFICATION, AND COMPLETION PROCEDURES 

 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 

 A. Section Includes: 

  1. Payment procedures. 

  2. Modification procedures. 

  3. Completion procedures. 

 

 B. Related Requirements Specified Elsewhere in the Project Manual: 

  1. Progress payment dates and time limits. 

  2. Retainage. 

 

1.2 CONTRACT CONDITIONS 

 

 A. See the conditions of the contract for additional requirements. 

 

 B. No payment will be made for materials or equipment stored off site. 

 

 C. Payments may be withheld if the Contractor fails to make dated submittals within the time 

periods specified or supplies materials to the site that do not match the approved submittal. 

 

1.3 DEFINITIONS 

 

 A. Change Proposal Request:  Any written request from the Owner or Architect to the Contractor 

for a quotation, price, or breakdown on a change proposed but not ordered. 

 

 B. Final Completion:  The stage at which all incomplete and incorrect work has been completed or 

corrected in accordance with the contract documents. 

 

 C. List of Incomplete Work:  A comprehensive list of items to be completed or corrected, prepared 

by the Contractor for the purpose of obtaining certification of substantial completion.  This list is 

also referred to as a "punchlist." The ARCHITECT or Owner may add to this list as other items 

become apparent prior to Final Completion. 

 

 D. Modifications:  Written amendments to the contract signed by both the Owner and the 

Contractor, change orders, construction change directives, and written orders for a minor change 

in the work issued by the Architect. 

 

 E. Substantial Completion:  The time at which the work, or a portion of the work which the Owner 

agrees to accept separately, is sufficiently complete in accordance with the contract documents 

so that the Owner can occupy or use the work for its intended purpose.  

 

 F. Time and Material Work:  Work which will be paid for on the basis of the actual cost of the 

work, including materials, labor, equipment, and other costs as defined elsewhere, as 



Roof Repairs, District Office and Fire Station   3-15-2018 

Santa Maria Public Airport 
 

SP-5                          PAYMENT, MODIFICATION, AND COMPLETION PROCEDURES          01 02 50-2 

documented by detailed records.  This basis is also referred to using the terms "cost-plus," "cost 

of the work," "force account," and similar terms. 

 

 

 

1.4 SUBMITTALS 

 

 A. Applications for Progress Payments:  Submit sufficiently in advance of date established for the 

progress payment to allow for the processing indicated. 

 

 B. Submit 2 copies of the Schedule of values 14 days after execution of the Contract. Obtain 

ARCHITECT review signature on one returned copy. 

 

PART 2 - PRODUCTS (NOT USED) 

 

PART 3 - EXECUTION 

 

3.1 APPLICATIONS FOR PAYMENT 

 

 A. Application for Payment Forms:  Use AIA original current editions of G702, Application and 

Certificate for Payment, and AIA G703, Continuation Sheet. 

 

 B. Preparation of Applications for Payment:  Complete form entirely. 

  1. Make current application consistent with previous applications, certificates for payment, 

and payments made. 

  2. Base application on current schedule of values and Contractor's construction schedule. 

  3. Include amounts of modifications issued before the end of the construction period 

covered by the application.  

  4. Include signature by person authorized by the Contractor to sign legal documents. 

  5. Notarize each copy. 

  6. Submit in 3 copies. 

  7. Attach waivers of lien. 

  8. Attach revised schedule of values, if changes have occurred, unless application forms 

already show entire schedule of values.  

 

 C. Provide the following information with every application for payment which involves work 

completed on a time and material basis: 

  1. Detailed records of work done, including: 

   a. Dates and times work was performed, and by whom. 

   b. Time records and wage rates paid and signature endorsed by the ARCHITECT as 

work progressed.  

   c. Invoices and receipts for products. 

  2. Provide similar detailed records for subcontracts. 

 

 D. Transmit application for payment with a transmittal form itemizing supporting documents 

attached.  

  1. Transmit to the Architect. 
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3.2 WAIVERS OF LIEN 

 

 A. Submit, with each application for payment, waivers of lien from every entity who performed 

work during the period covered by the previous application for payment, and who may be 

legally entitled to file a mechanic's or other lien against the work.  

 

 B. Waiver of Lien Forms:  Use forms acceptable to the ARCHITECT. 

 

3.3 FIRST PAYMENT PROCEDURE 

 

 A. The first application for payment will not be reviewed until the following submittals have been 

received: 

  1. Certificates of insurance. 

  2. Performance and payment bonds. 

  3. Schedule of values. 

  4. List of subContractors, principal suppliers, and fabricators. 

  5. Contractor's construction schedule. 

  6. Submittal schedule. 

  7. Schedule of products. 

  8. Names of the Contractor's principal staff assigned to the project.  

  9. Copies of building permit and other authorizations from governing authorities.  

  10. First progress report. 

  11. All submittals specified to occur prior to first application for payment or prior to first 

payment. 

 

3.4 PROGRESS PAYMENT PROCEDURE 

 

 A. The application for payment will not be reviewed until the following submittals have been 

received: 

  1. Schedule of values. 

  2. Contractor's construction schedule. 

  3. Progress report. 

4. Updated Project Schedule 

5. Lien releases 

 

3.5 MODIFICATION PROCEDURES 

 

 A. Designate a single individual authorized to receive change documents and who will be 

responsible for informing others of changes to the work. 

 

 B. Changes in cost resulting from modifications shall include only those costs specified elsewhere 

in the contract documents. 

 

 C. When requested in writing, the Contractor shall provide sufficient information for evaluation of 

proposed changes within 10 days or shorter period so as to cause no delay in the work. 
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 D. Provide the following information for every change proposal request: 

  1. The amount of change in the contract sum, if any. 

  2. The amount of change in the contract time, if any, with explanation. 

  3. Cost breakdown, using schedule of values line items, separated into material and labor 

costs, additions and deletions, and with overhead and profit handled in the same manner 

as specified for the schedule of values. 

  4. The period of time within which the proposed changes in contract sum or time will be 

valid. 

  5. A statement describing the effect the change may have on the work of other prime 

Contractors. 

  6. Upon request, provide the following information: 

   a. Quantities and unit costs of products, labor, and equipment.  

   b. Taxes, insurance, and  bonds. 

   c. Overhead and profit. 

 

 

 E. When changes are performed on a time and material basis, identify the applicable modification 

on the application for payment. 

 

 F. Provide the following information with every claim for additional costs: 

  1. Origin and date of claim. 

  2. Detailed records as specified for time and material work. 

 

 G. The Contractor may propose changes. 

  1. Do not use change order form. 

  2. Provide the information required for change proposal requests. 

  3. Describe reasons for change. 

  4. Document proposed substitutions as specified elsewhere. 

 

3.4 SUBSTANTIAL COMPLETION PROCEDURES 

 

 A. Request for inspection and application for payment may coincide. 

 

 B. The Architect will perform one inspection for substantial completion, upon request of the 

Contractor. 

  1. If the Architect is unable to issue the certificate of substantial completion because the 

work is not considered to be substantially complete, the Contractor shall pay all 

subsequent inspection costs, including compensation for the Architect's services and 

expenses.  

  2. When issuance of several certificates of substantial completion for portions of the work is 

authorized by the Owner, the above provisions apply separately to each separate portion. 

 

 C. Submit the following with application for payment following substantial completion: 

  1. Contractor's affidavit of release of liens. 

  2. Request for reduction or release of retainage.  

  3. Consent of surety to reduction in or partial release of retainage. 

  4. Final list of incomplete work. 

  5. Other data required by the contract documents. 
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3.5 FINAL COMPLETION PROCEDURES 

 

 A. Request for final inspection and final application for payment may coincide. 

  1. The punchlist may be amended at this time. 

 

 B. The Architect will perform one inspection for final completion, upon request of the Contractor. 

  1. Submit the following with request for inspection: 

   a. Previous inspection lists indicating completion of all items. 

   b. If any items cannot be completed, obtain prior approval of such delay. 

  2. If the Architect is unable to issue the certificate for final payment because the work is not 

complete, the Contractor shall pay all subsequent inspection costs, including 

compensation for the Architect's services and expenses. 

 

 C. Do not submit request for final inspection until the following activities have been completed: 

  1. Completion of all work, except those items agreed upon by the Owner. 

  2. Final cleaning. 

  3. All activities specified to occur between substantial completion and final completion. 

 

 D. Do not submit request for final inspection until the following submittals have been completed: 

  1. Operation and maintenance data. 

  2. Demonstration reports. 

  3. Project record documents. 

4. All other outstanding specified submittals. 

5. Final inspection and permit sign off by City regulatory agency. 

 

 E. Submit the following with the final application for payment: 

  1. Certified copy of the previous list of items to be completed or corrected, stating that each 

has been completed or otherwise resolved for acceptance.  

  2. Updated final statement, accounting for final changes to the contract sum. 

  3. Consent of surety to final payment. 

  4. Final liquidated damages statement. 

  5. Certification that financial obligations to governing authorities and public utilities have 

been fulfilled.  

  6. Description of unsettled claims. 

  5. Certificates of insurance for all coverages specified to commence at final completion. 

  6. Other data required by the contract documents. 

 

 

 

 END OF SECTION 01 02 50 
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SECTION 01 03 50 REQUEST FOR INFORMATION 

PART 1 - GENERAL 

1.01 DESCRIPTION 

A. Work Included in This Section: Procedures to be followed by Contractor upon 
discovery of apparent errors, conflicts, or omissions in the Contract Documents, or 
upon having questions concerning interpretation. 

1.02 PROCEDURES 

A. Notification by the Contractor: 

1. Submit requests for clarification or additional information in writing to the 
Architect  using the Request for Information (RFI) form  attached to this section. 

2. Number RFIs sequentially.  Unless Architect directs otherwise, follow RFI 
number with sequential alphabetical suffix as necessary for each resubmission.  
For example, the first RFI would be 001.  The Second would be 002. First 
resubmittal of RFI 002 would be 002A. 

3. Limit each RFI to one subject. Include a referance to a drawing sheet or 
specification section when applicable. 

4. Submit RFIs if one of the following conditions occur: 

a. Contractor discovers an unforeseen condition or circumstance that is not 
described in the Contract Documents. 

b. Contractor discovers an apparent conflict or discrepancy between portions of 
the Contract Documents that appears to be inconsistent or is not reasonably 
inferred from the intent of the Contract Documents. 

c. Contractor discovers what appears to be an omission from the Contract 
Documents that cannot be reasonably inferred from the intent of the Contract 
Documents. 

5. RFIs will not be recognized or accepted if, in the opinion of the Architect, one of 
the following conditions exist: 

a. Contractor submits the RFI as a request for substitution. 

b. Contractor submits the RFI as a submittal. 

c. Contractor submits the RFI under the pretense of a discrepancy or omission 
in the Contract Documents without a thorough review of the Contract 
Documents. 

d. Contractor submits the RFI in a manner that suggests that specific portions of 
the Contract Documents are assumed to be excluded or by taking an isolated 
portion of the Contract Documents in part rather than in their entirety. 
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e. Contractor submits an RFI in an untimely manner without proper 
coordination and scheduling of Work or related trades. 

6. Ask for clarification or request information immediately upon discovery.  Submit 
RFIs in a reasonable time frame so as not to effect the Contract Schedule while 
allowing the full response time described below. 

B. Response Time: 

1. Architect, whose decision will be final and conclusive, shall resolve such 
questions and issue instructions to the Contractor within a reasonable time frame.  
In most cases, RFIs will receive a response within 7 days.  In some cases time may 
need to be longer for complex issues or shortened for emergency situations, as 
mutually agreed between Architect and Contractor. 

2. Should Contractor proceed with the Work affected before receipt of a response 
from Architect, within the response times described above or as agreed, any 
portion of the Work which is not performed in accordance with the Architect's 
interpretations, clarifications, instructions, or decisions is subject to removal or 
replacement, and Contractor shall be responsible for all resultant losses and costs. 

C. Failure to Agree: In event of failure to agree as to the scope of the Contract 
requirements, Contractor shall follow procedures set forth in the General Conditions. 

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION (NOT APPLICABLE) 
 

END OF SECTION 
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SECTION 01 04 50 CUTTING AND PATCHING 

PART 1 - GENERAL 

1.01 DESCRIPTION OF REQUIREMENTS 

A. Definition: "Cutting and patching" includes cutting into existing construction, or the removal 
of existing materials or finishes, to provide for the installation or performance of other Work.  
It also includes the subsequent fitting, patching, and restoration or removal required to restore 
surfaces to their original condition. 

B. Refer to other sections of the Specifications for specific requirements and limitations. 

1.02 SUBMITTALS 

A. Procedural Proposal for Cutting and Patching: Where prior approval of cutting and patching 
is required, submit proposed procedures for this Work well in advance of the time Work will 
be performed and request approval to proceed. 

1. Where cutting and patching of structural Work involves the addition of reinforcement, 
submit details and calculations, both of which have been prepared by, and signed and 
sealed by, a structural engineer currently licensed in the State of California, to show how 
that reinforcement is integrated with the original structure to satisfy requirements. 

2. Approval by Architect to proceed with cutting and patching Work does not waive 
Architect's right to later require complete removal and replacement of Work found to be 
cut and patched in an unsatisfactory manner. 

1.03 QUALITY ASSURANCE 

A. Requirements for Structural Work: Do not cut and patch structural Work in a manner that 
would reduce its load-carrying capacity or load-deflection ratio.  Obtain approval from 
Architect before cutting structural Work. 

B. Operational and Safety Limitations: Do not cut and patch operational elements or safety 
related components in a manner that would result in reducing their capacity to perform as 
intended, or would result in increased maintenance, or decreased operational life or safety.  
Obtain approval from Architect before cutting operational or safety elements. 

C. Visual Requirements: Do not cut and patch Work exposed on the exterior or in occupied 
spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities, 
or would result in visual evidence of cutting and patching.  Obtain approval before cutting 
and patching.  Remove and replace Work cut and patched in a visually unsatisfactory manner 
as judged by Architect. 
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D. Requirements for the Removal of Existing Materials, Equipment, and Finishes: When 
materials, equipment, and finishes are indicated for removal in the Contract Documents, 
removal shall include  adhesives, hardware, fasteners, brackets, moldings, fabrics, and other 
miscellaneous items associated therewith. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. For removal, use materials necessary to accomplish the type and extent of removal indicated, 
and that are in compliance with applicable codes and regulations. 

B. For patching, use materials that are identical to existing materials.  If identical materials are 
not available, or cannot be used, use materials that match existing adjacent surfaces to the 
fullest extent possible . Use materials that will equal or surpass the existing materials. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Before cutting, examine the surfaces to be cut and patched and the conditions under which 
cutting and patching are to be performed.  If unsafe or unsatisfactory conditions are 
encountered, take corrective action.  

3.02 PREPARATION 

A. Temporary Support: Provide temporary support of Work to be cut. 

B. Protection: Protect existing construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of the  Project that may be 
exposed during cutting and patching operations. 

1. Prevent interference with use of adjoining areas or interruption of free passage to 
adjoining areas. 

2. Take all precautions necessary to avoid cutting existing pipe, conduit, ductwork, or 
equipment that is to remain, or that is to be relocated or removed later after provisions 
for bypassing them have been made. 

3.03 PERFORMANCE 

A. General: Employ skilled workers to perform cutting, removal, and patching.  Proceed with 
cutting, removal, and patching at the earliest feasible time and complete without delay.  
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1. Cut existing construction to provide for installation of other components or performance 
of other construction activities and the subsequent fitting and patching required to restore 
surfaces to their original condition. 

B. Cutting: Cut existing construction using methods least likely to damage elements to be 
retained or adjoining construction. 

1. Where cutting is required use hand or small power tools designed for drilling, sawing, or 
grinding, not hammering and chopping, and as approved by Architect.  To avoid marring 
existing finished surfaces, cut or drill from the exposed or finished side into concealed 
surfaces.  Temporarily cover openings when not in use. 

2. Do not use jack hammers unless permitted by Architect. 

3. Bypass utilities before cutting where it is necessary to maintain services in operation. 

4. Cut exploratory holes to allow inspection before removing entire area to avoid damage. 

5. If approved by Architect, cut concrete and masonry using a cutting machine such as a 
diamond or carborundum saw. 

6. Cut materials, wherever possible, to nearest existing joint or border. Sawcut concrete site 
pavements and walks at nearest score joint. 

D. Removal: Remove existing adhesives, hardware, brackets, moldings, fabrics, and other 
miscellaneous items associated with materials, equipment, and finishes indicated to be 
removed.  The condition of the resultant surface or substrate shall be such that the indicated 
Work of the Contract can be correctly and properly installed. 

E. Patching: Patch with seams which are durable and as invisible as possible.  

1. Restore exposed finishes of patched areas and extend finish restoration into retained 
adjoining construction in a manner which will eliminate evidence of patching and 
refinishing. 

2. Where patch occurs in a smooth painted surface, extend final paint coat over entire 
unbroken surface containing patch, after patched area has received prime and base coat. 

3. Where surface or finish materials have been removed, provide a smooth, clean substrate 
or wall or ceiling surface, free of adhesives or imperfections, ready for application of 
new Work. 

3.04 CLEANING 

A. Thoroughly clean areas and spaces where cutting, removal, and patching is performed or used 
as access. 

END OF SECTION 01 04 50 
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SECTION 01 06 00 REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL 

 

1.01 GENERAL 

A. The Work shall be performed in accordance with Applicable Code Requirements and applicable 

requirements of all other regulatory agencies, including, but not limited to, the following: 

1. California and Federal Occupational Safety and Health Act. 

2. 2016 California Building Code  

3. Part 3, California Electrical Code  

(National Electrical Code with California Amendments.) 

4. Part 4, California Mechanical Code  

( Uniform Mechanical Code with California Amendments.) 

5. Part 5, California Plumbing Code  

( Uniform Plumbing Code with California Amendments.) 

6. Part 9, California Fire Code  

( Uniform Fire Code with California Amendments.) 

7. Part 12, State Referenced Standards Code. 

8. California Health and Safety Code. 

9. National Fire Protection Association (NFPA): 

a. "Life Safety Code", NFPA 101, 1985 Edition. 

10. Air Pollution Control District of Santa Barbara County. 

11. Federal Americans With Disabilities Act, Title II, Subtitle A. 

12. Other codes or Agency requirements listed in individual sections of the Specifications or 

elsewhere in the Contract Documents. 

 

1.02 ASBESTOS ABATEMENT 

Santa Barbara Counrty Air Quality Management  requirements regulating asbestos abatement. 

 

1.03 PUBLICATION DATES 

A. Unless otherwise specified, specific references to codes, regulations, standards, manufacturers' 

instructions, or requirements of regulatory agencies, when used to specify requirements for 

materials or design elements, shall mean the latest edition of each in effect at the date of 

submission of bids, or the date of the Change Order or Field Order, as applicable.  

 

1.04 CONFLICTS  

A. If a conflict exists between referenced regulatory requirements or between referenced regulatory 

requirements and the Contract Documents, Contractor shall notify Owner's Representative and 

request that the conflict be resolved.  

 

1.05 COPIES OF STANDARDS 

A. Each entity performing Work on the Project is required to be familiar with industry standards 

applicable to its construction activity.  Copies of applicable standards are not bound with the 

Contract Documents.  Where copies of standards are needed for proper performance of the Work, 

the Contractor shall obtain copies directly from the publication source. 

 

END OF SECTION 
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SECTION 01 15 50 

UNIT PRICES 

PART 1. GENERAL 

1.01 SUMMARY 

A. This Section specifies administrative and procedural requirements for unit prices. 

1. A unit price is an amount proposed by Bidders and stated on the Bid Form as a price 
per unit of measurement for materials or services that will be added to or deducted 
from the Contract Sum by Change Order in the event that the quantities of Work 
required by the Contract Documents are increased or decreased.  

2. Unit prices shall include all labor, material, tools, and equipment; all other direct and 
indirect costs necessary to complete the item of Work and to coordinate the unit price 
Work with adjacent work; and shall include all overhead and profit.  Contractor shall 
accept compensation computed in accordance with the unit prices as full 
compensation for furnishing such Work. 

3. If the actual quantity of a particular item of unit price Work is so different from the 
estimated quantity that use of the unit price with the actual quantity will be notably 
unfair to either the University or the Contractor, the unit price shall be adjusted. 
 

PART 2. PRODUCTS  

2.01 UNIT PRICE ITEM #1 
A. Submit price to replace additional wet insulation areas per 100 sq.ft. with new  

1/2” Fiberboard insulation and 4 ply roof system to match existing (BURmastic 
100).   

 

PART 3. EXECUTION 

3.01 ADVANCED COORDINATION 

A. Immediately notify the District Representative and the Architect when conditions require 
plywood replacement.  

B. The applicability of measurement methods for, documentation of, and the final 
adjustment of the Contract Sum for unit price items of Work shall be determined by the 
Contractors quantity claim and District review and acceptance.  

 

END OF SECTION 
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SECTION 01 20 00 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Conservation. 
3. Administrative and supervisory personnel. 
4. Project meetings. 

B. Related Sections:  The following Sections contain requirements that relate to this Section: 
1. Division 1 Section "Construction Progress Documentation" for preparing and submitting 

the Contractor's Construction Schedule. 
2. Division 1 Section "Closeout Procedures" for coordinating Contract closeout. 

1.2 COORDINATION 

A. Coordination:  Coordinate construction operations included in various Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. If necessary, prepare memoranda for distribution to each party involved, outlining special 
procedures required for coordination.  Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required.  
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C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work. 

1.3 SUBMITTALS 

A. Staff Names:  Within 15 days of starting construction operations, submit a list of principal staff 
assignments, including superintendent and other personnel in attendance at Project site.  Identify 
individuals and their duties and responsibilities; list addresses and telephone numbers, including 
home and office telephone numbers.  Provide names, addresses, and telephone numbers of 
individuals assigned as standbys in the absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone. 

1.4 ADMINISTRATIVE AND SUPERVISORY PERSONNEL 

A. General:  In addition to Project superintendent, provide other administrative and supervisory 
personnel as required for proper performance of the Work. 

1.5 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 
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2. Agenda: Architect will prepare the meeting agenda.  Distribute the agenda to all invited 
attendees. 

3. Minutes: Architect will record significant discussions and agreements achieved.  
Distribute the meeting minutes to everyone concerned, including Owner and Architect, 
within 2 days of the meeting. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15  days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments. 

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; manufacturers; suppliers; and 
other concerned parties shall attend the conference.  All participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Critical work sequencing. 
c. Designation of responsible personnel. 
d. Procedures for processing field decisions and Change Orders. 
e. Procedures for processing Applications for Payment. 
f. Distribution of the Contract Documents. 
g. Submittal procedures. 
h. Preparation of Record Documents. 
i. Use of the premises. 
j. Parking availability. 
k. Office, work, and storage areas. 
l. Equipment deliveries and priorities. 
m. First aid. 
n. Security. 
o. Progress cleaning. 
p. Working hours.  
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C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Related Change Orders. 
c. Deliveries. 
d. Submittals. 
e. Possible conflicts. 
f. Compatibility problems. 
g. Time schedules. 
h. Weather limitations. 
i. Manufacturer's written recommendations. 
j. Compatibility of materials. 
k. Acceptability of substrates. 
l. Space and access limitations. 
m. Testing and inspecting requirements. 
n. Protection of construction and personnel. 

3. Record significant conference discussions, agreements, and disagreements. 
4. Do not proceed with installation if the conference cannot be successfully concluded.  

Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly  intervals.  Coordinate dates of 
meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the conference shall be familiar with Project and authorized 
to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's Construction Schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 
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b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Temporary facilities and controls. 
7) Hazards and risks. 
8) Progress cleaning. 
9) Quality and work standards. 
10) Change Orders. 
11) Documentation of information for payment requests. 

3. Reporting:  Distribute minutes of the meeting to each party present and to parties who 
should have been present.  Include a brief summary, in narrative form, of progress since 
the previous meeting and report. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01200 
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SECTION 01 30 00 SUBMITTALS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 
  1. Preparing and processing of submittals for review and action. 
 
 B. Submit the following to the Construction Manager for the Architect's review and action: 
  1. Shop drawings. 
  2. Product data. 
  3. Samples. 
 
 C. Do not commence work which requires review of any submittals until receipt of returned 

submittals with an acceptable action by the Architect.  
 

D.     Submit all submittals to the Construction Manager (CM) 
 

 E. Do not include requests for substitution (either direct or indirect) on submittals; comply with 
procedures for substitutions specified elsewhere.  

  1. Contract closeout submittals: 
a. Project record documents. 
 

1.2 DEFINITIONS 
 
 A. "Shop drawings" are drawings and other data prepared, by the entity who is to do the work, 

specifically to show a portion of the work. 
  1. Shop drawings also include: 
   a. Product data specifically prepared for this project. 
 
 B. "Product data submittals" are standard printed data which show or otherwise describe a product 

or system, or some other portion of the work.  
  1. Product data submittals also include: 
   a. Selection data showing standard colors. 
 
 C. "Samples" are actual examples of the products or work to be installed. 
 
1.3 FORM OF SUBMITTALS 
 
 A. Sheets Larger Than 8-1/2 by 14 Inches: 
  1. Maximum sheet size:  36 by 48 inches. 
   a. Exception:  Full size pattern or template drawings. 
  2. Number of copies: 5 
 
 B. Small Sheets or Pages: 
  1. Minimum sheet size:  8-1/2 by 11 inches. 
  2. Maximum sheet size for opaque copies:  8-1/2 by 14 inches. 
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  3. Number of copies: 
   a. Opaque copies: 
    1. For review:  5 opies. 
     a. 3 opies will be retained. 
    2. Informational submittals: 5copies. 
 
 C. Samples:  3 sets. of each. 
  1. 1 set. will be returned. 
 
 D. If additional sets are needed by other entities involved in work represented by the samples, 

submit with original submittal. 
  
 E. Copies in excess of the number requested will not be returned. 
 
 F. Provide additional copies for project record documents. 
 
1.4 COORDINATION OF SUBMITTALS 
 
 A. Coordinate submittals and activities that must be performed in sequence, so that the Architect 

has enough information to properly review the submittals.  
 
 B. Coordinate submittals of different types for the same product or system so that the architect has 

enough information to properly review each submittal.  
 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 – EXECUTION 
 
3.1 TIMING OF SUBMITTALS 
 
 A. Transmit each submittal at or before the time indicated on the approved schedule of submittals.  
  1. Prepare and submit for approval a schedule showing the required dates of submittal of all 

submittals. Submit this at preconstruction meeting. 
  2. Organize the schedule by the applicable specification section number.  
 
 B. Deliver each submittal requiring approval in time to allow for adequate review and processing 

time, including resubmittals if necessary; failure of the contractor in this respect will not be 
considered as grounds for an extension of the contract time. 

  
C. If a submittal must be processed within a certain time in order to maintain the progress of the 

work, state so clearly on the submittal.  
 
D. Allow a minimum of 7 business days. for the first processing of each submittal.  Allow more 

time when submittals must be coordinated with later submittals. 
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E. Allow a minimum of 5 business days for processing of resubmittals. 
 
F. If a submittal must be delayed for coordination with other submittals not yet submitted, the 

Construction Manager may at his option either return the submittal with no action or notify the 
contractor of the other submittals which must be received before the submittal can be reviewed.  

 
 

3.2 SUBMITTAL PROCEDURES – GENERAL 
 
 A. Contractor Review:  Sign each copy of each submittal certifying compliance with the 

requirements of the contract documents.  
 
 B. Notify the  Construction Manager, in writing and at time of submittal, of all points upon which 

the submittal does not conform to the requirements of the contract documents, if any. 
 
 C. Preparation of Submittals: 
  1. Label each copy of each submittal, with the following information: 
   a. Project name. 
   b. Contractor's name and address. 
   c. Subcontractor's name and address. 
   d. Supplier's name and address. 
   e. Manufacturer's name. 
   f. Specification section where the submittal is specified. 
 
 D. Transmittal of Submittals: 
  1. Submittals will be accepted from the contractor only.  Submittals received from other 

entities will be returned without review or action.  
  2. Submittals received without a transmittal form will be returned without review or action.  
  3. Transmittal form:  Use a form acceptable to the Architect; provide space on form for:  
   g. Project name. 
   h. Submittal date. 
   i. Transmittal number. 
   j. Specification section number. 
   k. To: 
   l. From: 
   m. Contractor's name. 
   n. Subcontractor's and supplier's names. 
   o. Submittal type (shop drawing, product data, sample, informational submittal).  
   p. Description of submittal. 
   q. Action marking. 
   r. Comments. 
  4. Fill out a separate transmittal form for each submittal; also include the following: 
   a. Other relevant information. 
   b. Requests for additional information. 
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3.3 SHOP DRAWINGS 
 
 A. Content:  Include the following information: 
  1. Dimensions, at accurate scale. 
  2. All field measurements that have been taken, at accurate scale.  
  3. Names of specific products and materials used. 
  4. Coordination requirements; show relationship to adjacent or critical work.  
  5. Name of preparing firm. 
 
 B. Preparation: 
  1. Copies of standard printed documents are not acceptable as shop drawings.  
  2. Identify as indicated for all submittals. 
  3. Space for Architect's action marking shall be adjacent to the title block. 
 
3.4 PRODUCT DATA 
 
 A. When product data submittals are prepared specifically for this project (in the absence of 

standard printed information) submit such information as shop drawings and not as product data 
submittals. 

  
 B. Content: 
  1. Submit manufacturer's standard printed data sheets. 
  2. Identify the particular product being submitted; submit only pertinent pages.  
  3. Identify which options and accessories are applicable. 
  4. Include recommendations for application and use. 
  5. Identify dimensions which have been verified by field measurement. 
  6. Show special coordination requirements for the product. 
 
 
3.5 SAMPLES 
 
 A. Samples: 
  1. Provide samples that are the same as proposed product. 
  2. Where unavoidable variations must be expected, submit "range" samples, minimum of 3 

units, and describe or identify variations among units of each set.  
  3. Where selection is required, provide full set of all options. 
 
 B. Preparation: 
  1. Attach a description to each sample. 
  2. Attach name of manufacturer or source to each sample. 
  3. Where selection is required, the first submittal may be a single set of all options; after 

return of submittal with selection indicated, submit standard number of sets of selected 
item. 

 
 C. Keep final sample set(s) at the project site, available for use during progress of the work. 
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3.6 REVIEW OF SUBMITTALS 
 
 A. Submittals for approval will be reviewed, marked with appropriate action by the Architect, and 

returned by the Construction Manager. 
 
 B. Informational submittals:  Submittals will be reviewed. 
 
3.7 RETURN, RESUBMITTAL, AND DISTRIBUTION 
 
 A. Submittals will be returned to the contractor by mail or hand delivered on site. 
 
 B. Perform resubmittals in the same manner as original submittals; indicate all changes other than 

those requested by the Architect. 
  
 C. Distribution: 
  1. Distribute returned submittals to all subcontractors and suppliers involved in work 

covered by the submittal.  
  2. Make extra copies for operation and maintenance data submittals, as required. 
 
 END OF SECTION 01 30 00 



 
 

SUBMITTAL 
TRANSMITTAL  

 
Project:       
 

      

Date:        
 
A/E Project Number:       

  
 
TRANSMITTAL To (Contractor):       Date:       Submittal No.          

A From (Subcontractor):       By:        Resubmission 
 
 
Qty.  Reference / Title / Description /  Spec. Section Title and  Paragraph / 

Number  Manufacturer  Drawing Detail Reference 
                        
                        
                        
                        
 

 Submitted for review and approval   Substitution involved - Substitution request attached 
 Resubmitted for review and approval  If substitution involved, submission includes point-by-point 
 Complies with contract requirements   comparative data or preliminary details 
 Will be available to meet construction schedule  Items included in submission will be ordered 
 A/E review time included in construction schedule   immediately upon receipt of approval 

 
Other remarks on above submission:         One copy retained by sender 
  
 
TRANSMITTAL To (A/E):       Attn:       Date Rec’d by Contractor:       

B From (Contractor):       By:       Date Trnsmt’d by Contractor:        
 
 

 Approved    Revise / Resubmit 
 Approved as noted   Rejected / Resubmit 

 
Other remarks on above submission:        One copy retained by sender 
  
 
TRANSMITTAL To (Contractor):       Attn:       Date Rec’d by A/E:        

C From (A/E):        Other By:       Date Trnsmt’d by A/E:        
  
 

 Approved   Provide file copy with corrections identified   
 Approved as noted   Sepia copies only returned 
 Not subject to review 
 No action required   Point-by-point comparative data required 
 Revise / Resubmit   to complete approval process 
 Rejected / Resubmit 
 Approved as noted / Resubmit   Submission Incomplete / Resubmit 

 
Other remarks on above submission:        One copy retained by sender 
  
 
TRANSMITTAL To (Subcontractor):       Attn:       Date Rec’d by Contractor:        

D From (Contractor):       By:       Date Trnsmt’d by Contractor:       
 
 
Copies:  Owner  Consultants                        One copy retained by sender 
 
 
Copyright 1996, Construction Specifications Institute, 
106 Madison Street, Alexandria, VA  22314-1791 

Page    of    September 1996 
CSI Form 12.1A 
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL  

1.1 SUMMARY 

A. This Section includes requirements for temporary facilities and controls, including temporary 
utilities, support facilities, and security and protection facilities. 

B. Support facilities include, but are not limited to, the following: 

1. Project identification and temporary signs. 
2. Waste disposal facilities. 
3. Sanitary facilities, including toilets, wash facilities, and drinking-water facilities. 
4. Utilities 
5. Construction aids and miscellaneous services and facilities. 

C. Security and protection facilities include, but are not limited to, the following: 

1. Environmental protection. 
2. Barricades, warning signs, and lights. 
3. Fire protection. 

1.2 USE CHARGES 

A. General:  Cost or use charges for temporary facilities are not chargeable and shall be included in 
the Contract Sum.   

1.3 QUALITY ASSURANCE 

A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and 
NFPA 241. 

1.4 PROJECT CONDITIONS 

A. Conditions of Use:  The following conditions apply to use of temporary services and facilities 
by all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 
2. Relocate temporary services and facilities as required by progress of the Work. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  Undamaged, previously used materials in serviceable 
condition may be used if approved by Construction Manager.  Provide materials suitable for use 
intended. 

2.2 EQUIPMENT 

A. General:  Provide equipment suitable for use intended. 

B. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as 
indicated or a combination of extinguishers of NFPA-recommended classes for exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size 
required by location and class of fire exposure. 

C. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation, or 
combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or similar 
nonabsorbent material. 

D. Drinking-Water Fixtures:  Containerized, tap-dispenser, bottled-water drinking-water units, 
including paper cup supply. 

E. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 
120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset 
button, and pilot light. 

F. Power Distribution System Circuits:  Where permitted and overhead and exposed for 
surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be 
nonmetallic sheathed cable. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where directed by DISTRICT. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by authorized use 
of completed permanent facilities. 
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3.2 TEMPORARY UTILITY INSTALLATION 

A. Sanitary Facilities:  The use of the existing building toilet facilities is prohibited. Provide 
temporary toilets, wash facilities, and drinking-water fixtures.  Comply with regulations and 
health codes for type, number, location, operation, and maintenance of fixtures and facilities. 

1. Disposable Supplies:  Provide toilet tissue, paper towels, paper cups, and similar 
disposable materials for each facility.  Maintain adequate supply.  Provide covered waste 
containers for disposal of used material. 

2. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy.  Provide 
separate facilities for male and female personnel. 

3. Wash Facilities:  Install wash facilities supplied with potable water at convenient 
locations for personnel who handle materials that require wash up.  Dispose of drainage 
properly.  Supply cleaning compounds appropriate for each type of material handled. 

4. Drinking-Water Facilities:  Provide bottled-water, drinking-water units. 

B. Electric Power Service:  Use of existing electric power service will not be available. Use 
generators. 

C. Electric Distribution:  Provide receptacle outlets adequate for connection of power tools and 
equipment. 

1. Provide waterproof connectors to connect separate lengths of electrical power cords if 
single lengths will not reach areas where construction activities are in progress.  Do not 
exceed safe length-voltage ratio. 

2. Provide warning signs at power outlets other than 110 to 120 V. 
3. Provide metal conduit enclosures or boxes for wiring devices. 

D. Telephone Service:   

1. Each superintendent and foreman is required to have a portable cellular telephone. The 
service is to include a messaging service. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. Project Identification Sign: None.  

B. Temporary Signs:   Install signs where indicated to inform public and persons seeking entrance 
to Project.  Do not permit installation of unauthorized signs. 

1. Engage an experienced sign painter to apply graphics for Project identification signs.  
Comply with details indicated. 

2. Prepare temporary signs to provide directional information to construction personnel and 
visitors. 

3. Construct signs of exterior-type Grade B-B high-density concrete form overlay plywood 
in sizes and thicknesses indicated.  Support on posts or framing of preservative-treated 
wood or steel. 

4. Paint sign panel and applied graphics with exterior-grade alkyd gloss enamel over 
exterior primer. 
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C. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 
waste from construction operations.  Containerize and clearly label hazardous, dangerous, or 
unsanitary waste materials separately from other waste.  Comply with Division 1 Section 
"Execution Requirements" for progress cleaning requirements. 

1. If required by authorities having jurisdiction, provide separate containers, clearly labeled, 
for each type of waste material to be deposited. 

2. Develop a waste management plan for Work performed on Project.  Indicate types of 
waste materials Project will produce and estimate quantities of each type.  Provide 
detailed information for on-site waste storage and separation of recyclable materials.  
Provide information on destination of each type of waste material and means to be used 
to dispose of all waste materials. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects.  Avoid using tools and equipment that produce harmful noise.  Restrict use of 
noisemaking tools and equipment to hours that will minimize complaints from persons or firms 
near Project site. 

B. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for 
erecting structurally adequate barricades.  Paint with appropriate colors, graphics, and warning 
signs to inform personnel and public of possible hazard.  Where appropriate and needed, 
provide lighting, including flashing red or amber lights. 

1. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8-inch- (16-
mm-) thick exterior plywood. 

C. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent facilities, 
install and maintain temporary fire-protection facilities of types needed to protect against 
reasonably predictable and controllable fire losses.   

1. Provide fire extinguisher,  wall mounted on brackets, visible and accessible, with sign 
mounted above. 

a. Field Offices:  Class A stored-pressure water-type extinguishers. 
b. Roof Locations:  Class ABC dry-chemical extinguishers or a combination of 

extinguishers of NFPA-recommended classes for exposures. 
c. Locate fire extinguishers where convenient and effective for their intended 

purpose; provide not less than one extinguisher on each floor at or near each usable 
stairwell. 

2. Store combustible materials in containers in fire-safe locations. 
3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-

protection facilities, stairways, and other access routes for firefighting.  Prohibit smoking 
in hazardous fire-exposure areas. 
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4. Supervise welding operations, combustion-type temporary heating units, and similar 
sources of fire ignition. 

5. Develop and supervise an overall fire-prevention and first-aid fire-protection program for 
personnel at Project site.  Review needs with local fire department and establish 
procedures to be followed.  Instruct personnel in methods and procedures.  Post warnings 
and information. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage caused by freezing temperatures and similar elements. 

C. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements in Division 1 Section 
"Closeout Procedures." 

3.6 CONTRACTORS ATTIRE AND IDENTIFICATION   

A. The Contractor will be working on an active public airport and with security measures in place 
by the Federal Government TSA. The Contractor will be briefed on TSA measures that may 
affect the Project site.  

B. In addition to TSA requirements all Contractors personnel on the project site shall wear shirts, 
vests or jackets that identify the roofing company by name and shall carry on their person some 
form of personal identification. 

END OF SECTION 01 50 00 
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SECTION 01 63 00 
PRODUCT OPTIONS AND SUBSTITUTIONS 

 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 
  1. General product requirements, including: 
   a. Product options. 
   b. Substitutions prior to bid 
   b. Procedures for substitution requests. 
 
1.2 SUBMITTALS 
 
 A. Schedule of Products:  Submit for approval. 
 
 B. Final Schedule of Products:  Submit for project record. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1 PRODUCT OPTIONS 
 
 A. It is the contractor's responsibility to select products which comply with the contract documents 

and which are compatible with one another, with existing work, and with products selected by 
other contractors. 

  1. Where visual matching to an established physical sample is required, the architect's 
decision will be final.  

 
 B. Do not use any substitute products which have not been approved in accordance with the 

requirements of the contract documents; formal substitution request is required. 
 
 C. Where the specification is silent on whether substitutions will be considered, substitutions will 

not be considered. 
 
 D. Definition of Substitute Product:  Any product which does not meet the requirements of the 

contract documents, whether in product characteristics, performance, quality, or manufacturer or 
brand names, is considered a substitute. 

 
 E. Product Options:  Where products are specified using more than one method, such as description 

with a manufacturer list, use a product meeting the requirements of both specification methods.  
 
 F. Products Specified by Description:  Use any product meeting the specification. 
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 G. Products Specified to Match a Physical Sample:  Use any product that matches; obtain the 

architect's approval. 
 
 H. Products Specified by Listing a Brand Name Product as the "Basis of Design":  Provide a 

product equivalent to the product specified within the limits of variation specified; submit 
substitution request for all products other than that listed as basis of design. 

 
 I. Products Specified by Listing Brand Name(s) Accompanied by Language Indicating that 

Substitutions Are Not Allowed:  Provide one of the products listed. 
 
 J. Products Specified by Listing Brand Name(s) Accompanied by Language Indicating that 

Substitutions Are Allowed:  Provide a product meeting the specification; submit substitution 
request for any brand-name product that is not listed.  

 
 K. Products Specified by Listing Manufacturer(s) Accompanied by Language Indicating that 

Substitutions Are Not Allowed:  Provide a product meeting the specification and made by one of 
the manufacturers listed.  

 
 L. Products Specified by Listing Manufacturer(s) Accompanied by Language Specifically 

Indicating that Substitutions Are Allowed:  Provide a product meeting the specification; submit 
substitution request for any manufacturer not listed. 

 
 M. Language indicating that substitutions are not allowed includes: 
  1. "Provide one of the following products." 
  2. "Provide products made by one of the manufacturers listed." 
  3. "Provide products complying with the contract documents and made by one of the 

following." 
  4. "No substitutions." 
  5. Other similar language. 
 
 N. Language indicating that substitutions are allowed includes: 
  1. Substitutions will be considered. 
  2. "... will be among those considered acceptable." 
  3. Other similar language. 
 
3.2 SUBSTITUTIONS PRIOR TO BID 
 
 A. Substitutions will only be considered up to 7 days prior to bid date. Subsequent requests after 

that date will be considered when, through no fault of the contractor, none of the specified 
products is available. 

 
 B. If a substitution is accepted the contractor will be notified in writing and an addendum to the bid 

documents will be issued to all plan holders. Verbal acceptance will not be valid.  
 
 C. Acceptable substitutions will be added to the contract documents by appropriate modification. 
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3.3 SUBSTITUTION PROCEDURE 
 
 A. Submission of request for substitution shall constitute a representation by the contractor that he: 
  1. Has investigated the proposed product and determined that it is equal to or better than the 

specified product. Absence of an explicit comparison will be grounds for rejection.  
  2. Will provide the same warranty for the proposed product as for the specified product. 
  3. Will coordinate the installation and make other changes which may be required for the 

work to be complete in all respects, including: 
   a. Redesign. 
   b. Additional components and capacity required by other work affected by the 

change. 
  4. Waives all claims for additional costs and time extensions which subsequently may 

become apparent and which are caused by the change. 
  5. Will reimburse the owner for additional costs for evaluation of the substitution request, 

redesign if required, and reapproval by authorities having jurisdiction if required. 
 
 B. Substitutions will not be considered when acceptance would require substantial revision of the 

contract documents. 
 
 C. Substitutions will not be considered when they are indicated or implied on shop drawing or 

product data submittals without separate written request. 
 
 D. Substitution requests will not be considered when submitted directly by subcontractor or 

supplier or Manufacturer. 
 
 E. Substitution Request Procedure:  Submit written request with complete data substantiating 

compliance of the proposed product with the requirements of the contract documents.  
  1. Submit request to the architect. 
  2. Submit 3 copies of each request and accompanying data. 
  3. Submit request accompanied by the transmittal form included in the project manual. 
  4. Only one request for substitution will be considered for each product. 
 
 F. Data Required with Substitution Request:  Provide at least the following data: 
  1. Identify product by specification section and paragraph number. 
  2. Manufacturer's name and address, trade name and model number of product (if 

applicable), and name of fabricator or supplier (if applicable).  
  3. Complete product data. 
  4. An itemized comparison of the proposed product to the specified product. Comparison 

shall be a side by side listing of product qualities as specified in the specifications bound 
in this Manual as may be affected by the substitution. Omission or incomplete 
comparison shall be deemed as a non responsive request and returned as unreviewed. 

  5. Sample Warranty 
  7. Separate sheet indicating exclusions to the warranty.  

8. List of maintenance services and replacement materials available.  
9. List of similar size projects with the same item installed 
10. Name of local (area) manufacturer’s technical inspector representative that will be in 

charge of inspections during product installation. Sales representatives will not be 
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considered a technical inspector representative. 
  11. Statement of the effect of the substitution on the construction schedule.  
  12. Description of changes that will be required in other work or products if the substitute 

product is approved.  
 
 G. The architect will determine acceptability of the proposed substitution. 
 
 H. When the proposed substitution is not accepted, provide the product (or one of the products, as 

the case may be) specified. 
 
3.4 SCHEDULE OF PRODUCTS 
 
 A. Prepare a complete schedule of products used, including the following for each product: 
  1. Manufacturer's name. 
  2. Brand or trade name. 
  3. Model number, if applicable. 
  4. Reference standard, if more than one is applicable. 
  5. Arrange products in the schedule by specification sections; indicate paragraph where 

specified.  
 
 B. Prepare and submit a preliminary schedule within 10 days after award of contract. ; resubmit 

when revised; submit final schedule prior to final payment.  
 
 C. Schedule of products shall not be used to obtain approval of substitute products; make separate 

request for substitution. 
 
 
 
 END OF SECTION 01 63 00 



 
 

SUBSTITUTION 
REQUEST 

 (After the Bidding Phase)   
Project:       
 

      
 
To:        
 

      
 
Re:       

Substitution Request Number:        
 
From:        
 
Date:        
 
A/E Project Number:       
 
Contract For:       
  

 
Specification Title:       Description:        
 

  Section:       Page:                          Article/Paragraph:        
  
 
Proposed Substitution:       
 
Manufacturer:        Address:        Phone:       
 
Trade Name:        Model No.:        
 
Installer:        Address:        Phone:        
 
History:   New product   2-5 years old   5-10 yrs old  More than 10 years old 
 
Differences between proposed substitution and specified product:        
 
      
 
      
 

 Point-by-point comparative data attached - REQUIRED BY A/E 
  
 
Reason for not providing specified item:        
 
      
 
Similar Installation: 
 

Project:       Architect:       
 

Address:       Owner:        
 

      Date Installed:        
 
Proposed substitution affects other parts of Work:   No   Yes; explain       
 
      
 
  
 
Savings to Owner for accepting substitution:       ($       ). 
 
Proposed substitution changes Contract Time:   No    Yes [Add] [Deduct]       days. 

 
 
Supporting Data Attached:   Drawings  Product Data  Samples  Tests   Reports             
  
 
Copyright 1996, Construction Specification Institute, 
601 Madison Street, Alexandria, VA  22314-1791 

Page    of    September 1996 
CSI Form 13.1A 

 



  

SUBSTITUTION 
REQUEST 

 (Continued) 
 
The Undersigned certifies: 
• Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 
• Same warranty will be furnished for proposed substitution as for specified product. 
• Same maintenance service and source of replacement parts, as applicable, is available. 
• Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule. 
• Cost data as stated above is complete.  Claims for additional costs related to accepted substitution which may subsequently become 

apparent are to be waived. 
• Proposed substitution does not affect dimensions and functional clearances. 
• Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the 

substitution. 
• Coordination, installation, and changes in the Work as necessary for accepted substitution will be complete in all respects. 
 
Submitted by:       
 
Signed by:       
 
Firm:       
 
Address:       
 

      
 
Telephone:       
 
Attachments:       
 
      
 
      
 
      
 
  
 
A/E’s REVIEW AND ACTION 
 

 Substitution approved - Make submittals in accordance with Specification Section 01330. 
 Substitution approved as noted - Make submittals in accordance with Specification Section 01330. 
 Substitution rejected - Use specified materials. 
 Substitution Request received too late - Use specified materials. 

 
Signed by:       Date:       
  
 
Additional Comments:  Contractor  Subcontractor  Supplier  Manufacturer  A/E        
 
      
 
      
 
      
 
      
 
      
 
      
 
      
 

 
Copyright 1996, Construction Specification Institute, 
601 Madison Street, Alexandria, VA  22314-1791 

Page    of    September 1996 
CSI Form 13.1A 
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 SECTION 01 80 00 - PROJECT RECORD DOCUMENTS 
 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 
 A. Section Includes: 
  1. Project record documents consisting of: 
   a. Record drawings. 
   b. Record project manual (specifications). 
   c. Record submittals: 
 
1.2 SUBMITTALS 
 
 A. Project Record Documents:  Submit after substantial completion, but prior to final completion. 
  1. Record drawings:  Submit in form of opaque prints. 
   d. Sets shall include all drawings, whether changed or not. 
  2. Other record documents:  Submit originals or good quality photocopies. 
 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1 MAINTENANCE OF PROJECT RECORD DOCUMENTS 
 
 A. Do not use record documents of any type for construction purposes. 
 
 B. Maintain record documents in a secure location at the site while providing for access by the 

contractor and the Architect during normal working hours; store in a fire-resistive room or 
container outside of normal working hours. 

 
 C. Record information as soon as possible after it is obtained. 
 
 D. Assign a person or persons responsible for maintaining record documents. 
 
 E. Record the following types of information on all applicable record documents: 
  1. Dimensional changes. 
  2. New and revised details. 
  3. Actual routings of piping and conduits. 
  4. Actual equipment locations. 
  5. Sizes and routings of ducts. 
  6. Locations of utilities concealed in construction. 
  7. Particulars on concealed products which will not be easy to identify later. 
  8. Changes made by modifications to the contract; note identification numbers if applicable. 
  9. New information which may be useful to the District, but which was not shown in either 

the contract documents or submittals. 
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3.2 RECORD DRAWINGS 
 
 A. Maintain a complete set of opaque prints of the contract drawings, marked to show changes. 

Included related change order numbers where applicable. 
 
 B. Where the actual work differs from that shown on the drawings, mark this set to show the actual 

work.  
  1. Mark location of concealed items before they are covered by other work.  
  2. Mark either record contract drawings or shop drawings, whichever are best suited to show 

the change.  
  3. Where changes are marked on record shop drawings, mark cross-reference on the 

applicable contract drawing. 
 
 C. When the contractor is required by a provision of a modification to prepare a new drawing, 

rather than to revise existing drawings, obtain instructions from the Architect as to the drawing 
scale and information required. 

 
 D. Keep drawings in labeled, bound sets.  
  1. Mark with red pencil.  
  2. Mark work of separate contracts with different colors of pencils.  
  3. Incorporate new drawings into existing sets, as they are issued. 
 
3.3 RECORD PROJECT MANUAL 
 
 A. Maintain a complete copy of the project manual, marked to show changes. 
 
 B. Where the actual work differs from that shown in the project manual, mark the record copy to 

show the actual work.  
  1. Include a copy of each addendum and modification to the contract. 
  2. In addition to the types of information required on all record documents, record the 

following types of information:  
   a. Product substitutions. 
   b. Proprietary name and model number of actual products furnished, for each product, 

material, and item of equipment specified. 
 
3.4 TRANSMITTAL TO THE DISTRICT 
 
 A. Collect, organize, label, and package ready for reference. 
  1. Provide cardboard file boxes for submittals. 
  2. Bind print sets with durable paper covers. 
  3. Label each document (and each sheet of drawings) with "PROJECT RECORD 

DOCUMENTS - This document has been prepared using information furnished by 
_____" [insert the contractor's name], and the date of preparation. 

 
 B. Submit to the Architect for transmittal to the District, unless otherwise indicated. 
 
 END OF SECTION 01 80 00 
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SECTION 07 52 10 – COLD APPLIED BITUMINOUS ROOF RESTORATION   

1.GENERAL 

1. RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Condi-
tions and Division 1 Specification Sections, apply to this Section. 

2. SUMMARY 

A. This Section includes the following: 
1. Removal of loose aggregate 
2. Roof scan to determine areas of wet insulation. 
3. Various membrane and flashing repairs 
4. Base flashing restoration system 
5. Cold process surfacing and new #5 gravel 

B. Unit Prices:  Refer to Division 1 Section "Unit Prices" for description of Work in this Section that 
is affected by unit prices. 

1. Submit price to replace additional wet insulation areas per 100 sq.ft. 

a. New 1/2” Fiberboard insulation and 4 ply roof system to match existing (BURmastic 
100).   

3. DEFINITIONS 

A. Roofing Terminology:  Refer to ASTM D 1079 for definitions of terms related to roofing work not 
otherwise defined in this Section. 

4. PERFORMANCE REQUIREMENTS 

A. General:  Install a watertight, built-up roof resurfacing and base flashing roofing system with com-
patible components that will not permit the passage of water and will withstand wind loads, ther-
mally induced movement, and exposure to weather without failure. 

5. SUBMITTALS 

A. Product Data:  For each type of roofing product specified.  Include data substantiating that mate-
rials comply with requirements, if requested by Owner. 

B. Installer Certificates:  Signed by roofing system manufacturer certifying that Installer is approved, 
authorized, or licensed by manufacturer to install specified roofing system and is eligible to re-
ceive the standard roofing manufacturer's warranty for the duration specified.  Certificate from 
Roofing Contractor that the Company nor any of its Officers have been in bankruptcy within the 
past 10 years. If requested by Owner. 



Roof Repairs, District Office and Fire Station   11-17-2017 
Santa Maria Public Airport 

 

COLD APPLIED BITUMINOUS ROOFING                                      07 52 10 - 2 

C. Manufacturer Certificates:  Signed by roofing system manufacturer certifying that the roofing sys-
tem complies with requirements specified in the "Performance Requirements" Article.  Manufac-
ture must be an ISO 9001 certified company.  Submit Certification. If requested by Owner 

D. Qualification Data:  For firms and persons specified in the "Quality Assurance" Article to demon-
strate their capabilities and experience.  Include lists of completed projects with project names 
and addresses, names and addresses of architects and owners, and other information specified. 
If requested by Owner 

E. Maintenance Data:  For roofing system to include in the maintenance manuals specified in Divi-
sion 1.  Include electronic update for Owners computer based Roof Management System. If re-
quested by Owner 

F. Warranty:  Sample copy of standard roofing manufacturer's warranty stating obligations, reme-
dies, limitations, and exclusions of warranty. If requested by Owner 

G. Inspection Report:  Copy of roofing system manufacturer's inspection report of completed roofing 
installation. If requested by Owner 

6. QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an experienced installer to perform Work of this Section who has 
specialized in installing roofing similar to that required for this Project; who is approved, author-
ized, or licensed by the roofing system manufacturer to install manufacturer's product; and who 
is eligible to receive the standard roofing manufacturer's warranty. 

B. Fire-Test-Response Characteristics:  Provide roofing materials with the fire-test-response char-
acteristics indicated as determined by testing identical products per test method indicated below 
by UL, FM, or another testing and inspecting agency acceptable to authorities having jurisdiction.  
Identify materials with appropriate markings of applicable testing and inspecting agency. 

1. Exterior Fire-Test Exposure:  Class A; complying with ASTM E 108/UL 790, for application 
and slopes indicated. 

C. Preliminary Roofing Conference:  Before starting roof deck construction, conduct conference at 
Project site.  Meet with the same participants and review the same items listed for the pre-instal-
lation conference.  In addition, review status of submittals and coordination of work related to roof 
construction.  Notify participants at least 5 working days before conference. 

D. Pre-installation Conference:  Before installing roofing system, conduct conference at Project site 
to comply with requirements of Division 1 Section "Project Meetings."  Notify participants at least 
5 working days before conference. 

1. Meet with Owner; Architect; Owner's insurer, if applicable; testing and inspecting agency 
representative; roofing Installer; roofing system manufacturer's representative; deck In-
staller; and installers whose work interfaces with or affects roofing, including installers of 
roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

3. Review flashings, special roofing details, roof drainage, roof penetrations, equipment 
curbs, and condition of other construction that will affect roofing. 

4. Review governing regulations and requirements for insurance, certifications, and inspec-
tion and testing, if applicable. 

5. Review temporary protection requirements for roofing system during and after installation. 
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6. Review roof observation and repair procedures after roofing installation. 
7. Document proceedings, including corrective measures or actions required, and furnish 

copy of record to each participant. 

E. Quality Assurance Inspections:   Contractor to provide Manufacturers Technical Services Inspec-
tions. 

7. DELIVERY, STORAGE, AND HANDLING 

A. Store roofing materials in a dry, warm, well-ventilated, weathertight location according to roofing 
system manufacturer's written instructions.  Store rolls of felt and other sheet materials on end on 
pallets or other raised surfaces.  Do not double-stack rolls. 

1. Handle and store roofing materials and place equipment in a manner to avoid significant 
or permanent damage to deck or structural supporting members. 

B. Do not leave unused felts and other sheet materials on the roof overnight or when roofing work 
is not in progress unless protected from weather and moisture and unless maintained at a tem-
perature exceeding 50 deg F (10 deg C). 

C. Deliver and store liquid materials in their original undamaged containers in a clean, dry, protected 
location and within the temperature range required by roofing system manufacturer. 

8. PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with roofing work only when existing and forecasted weather con-
ditions permit roofing to be installed according to manufacturers' written instructions and warranty 
requirements. 

9. WARRANTY 

A. General Warranty:  The warranties specified in this Article shall not deprive the Owner of other 
rights the Owner may have under other provisions of the Contract Documents and shall be in 
addition to, and run concurrent with, other warranties made by the Contractor under requirements 
of the Contract Documents.  Standard Warranty shall include all materials incorporated within the 
roof assembly and all flashings and penetrations.  Warranty shall be compatible with the existing 
long term warranties currently in place. 

1. Manufacturers QA Plus Warranty Period:  10 years. 

B. Contractors Warranty:   Submit roofing Installer's warranty,  signed by Installer, covering Work of 
this Section, including all components of roofing system such as roofing reinforcing membrane, 
surface coating, base flashing, and walkway products, for the period of two (2) years. 

1. Warranty Period:  2 years from date of Substantial Completion. 
 

2.PRODUCTS 
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1. MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by following: Basis 
for Design is based upon Tremco Roofing products. Alternate manufacturers will be considered 
pending completion of submittal and substitution requirements. 
1. Basis of Design: Tremco, Inc.  3060 E. 44th St. Vernon, Ca 90058  
2. Manufacturer's, either listed or not, mentioned by name, must also meet district 

requirements as covered in this specification. Alternate Manufacturers must comply with 
submittal requirements listed elsewhere in this document/ Any and all warranty exclusions 
or limitations must be listed. Lack of full system coverage may limit systems for 
consideration. 

. 

2. BASE FLASHING REINFORCEMENT MATERIALS 

A. Base Flashing Membrane: 
1. Base Flashings: At all perimeter, curb and wall flashings: 1 ply of “Rapid Set Reinforcing 

Fabric” by Tremco. with the following physical properties: 
2. Asbestos Content:  None. ASTM D 276-87 
3. Weight 3.1 lb / 100 SF ASTM D 3776-68 (1990) 
4. Thickness 0.018 inches 80.0 %  ASTM D 1777-64 (1975) 
5. Breaking Force (grab)  72 lbf (320N) warp ASTM D 6034-90 @ 77 degrees F 80 

lbf(355N) fill 
6.  Elongation 15 % warp ASTM D 5034-90 @ 77 degrees F 39 % fill @ max force 

B.  Base Flashing Adhesives: 
1. Tremlastic ‘SP’  Rapid Set by Tremco. 

C. Base Flashing coating: 
1. White Elastomeric Coating: I.C.E Coating by Tremco. 

3. RESURFACING MATERIALS 

A. Asphalt Primer:  TremPrime LV 

B. Cold-Applied Aggregate Adhesive: BURmastic LV:  One-part, asbestos-free, low-volatile, cold-
applied adhesive specially formulated for compatibility and use with specified roofing membranes 
and flashings, with the following physical properties: 
1. Asbestos Content, EPA 600 R-93/116:  None. 
2. Volatile Organic Compounds (VOC), maximum, ASTM D 6511:  <250 g/L. 
3. Nonvolatile Content, minimum, ASTM D 6511:  75 percent. 
4. Flash Point, minimum, ASTM D 93:  100 deg. F (38 deg. C). 
5. Density at 77 deg. F (25 deg. C), ASTM D 6511:  8.0 lb/gal (950 g/L). 
6. Uniformity and Consistency, ASTM D 6511:  Pass. 
7. Asphalt Content, minimum, ASTM D 6511:  40 percent. 

C. Aggregate Surfacing:  ASTM D 1863, clean, dry, water-worn gravel or crushed stone, free of 
sharp edges. 
1. Size: #5, cleaned and bagged 

4. RESERVED 
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5. AUXILIARY MEMBRANE MATERIALS 

A. General:  Furnish auxiliary materials recommended by roofing system manufacturer for intended 
use and compatible with built-up roofing.  

1. Furnish liquid-type auxiliary materials that meet VOC limits of authorities having jurisdic-
tion. 

B. Asphalt Roofing Mastic:   100% asbestos free, of consistency required by roofing system manu-
facturer for application. 
1. Rubberized Mastic: Polyroof SF by Tremco 
2. Fiberate, Asphalt based mastic: ELS by Tremco 

C. Roof Resurfacing Primer: TremPrime LV 

D. Roof jacks:  Hypalon flashings shall be installed on any new penetration.  The use of galvanized 
roof jacks is prohibited. 

E. Elastomeric Sheeting Adhesive:  

1. One-Part Synthetic, Rubber-Based Contact Adhesive 

2. HP4510 Adhesive 

3. Sheeting Boond 

F. Sealants: 

1. Single component, bitumen-modified, moisture-curing polyurethane sealant: TremSeal D 
by Tremco. 

G. Reinforcing membrane/webbing: Vinyl-Coated Fiberglass (Green) Webbing: BURmesh by 
Tremco  

H. Reflective Coating:  

1. White Elastomeric Coating: I.C.E Coating 

a. All vertical surfaces require 2 coats. 2 gal per SQ/per coat 

b. Surfaces to be coated require a light priming of TremPrime WB at a rate of 200-400 
sq ft/gal. Allow primer to fully dry. Both primer and I.C.E coating must be applied in 
the same day.  

I. Walkway Pads:  Mineral-surfaced asphaltic composition panels, factory formed, nonporous, with 
a slip-resisting surface texture, manufactured specifically for adhering to built-up roofing as a 
protection course for foot traffic, of the following thickness: 

1. TremTred by Tremco.        Thickness:  1/2 inch (12 mm). 

3.EXECUTION 

1. EXAMINATION 



Roof Repairs, District Office and Fire Station   11-17-2017 
Santa Maria Public Airport 

 

COLD APPLIED BITUMINOUS ROOFING                                      07 52 10 - 6 

A. Conduct Pre-installation meeting at job site.  Examine substrates, areas, and conditions under 
which roofing will be applied, with Installer, Contractor, Architect, and Manufacturer present, for 
compliance with requirements. 

B. Do not proceed with installation until unsatisfactory conditions have been corrected. 

2. GENERAL ROOF REPAIRS (to be completed prior to resurfacing) 

A. Drain Repairs (Primary, Overflow and Condensate Drains) :  

1. Remove clamping rings and separate lead flashings from roofing plies. Remove lead flash-
ings and dispose of properly.   

2. Repair any plies that become damaged with ELSn and Burmesh or as directed by roof 
system manufacture.  

3. Replace with 2 layers of 45mil Hypalon reinforced membrane. Extend 18” out from drain 
ring in each direction. Set in Polyroof SF or Sheeting Bond. Reinstall camping ring and 
bolts.  

4. Replace clamping rings if broken, damaged or plastic.  

5. Replace all plastic drain dome covers with new cast iron clamping rings and domes.  

6. Five course Hypalon onto spuded plies with ELS and reinforcing membrane. 

B. Wall Base Flashings, Raised Concrete Edges and Curb Base Flashings 

1. Remove all counter flashings to allow for base flashing restoration to be applied under-
neath. Save for reinstallation 

2. Clean and complete any reinforcing repairs to laps, kick-holes, corners etc., with ELS and 
reinforcing membrane.  

3. Prime surfaces with a light priming of TremPrime at a rate of 200-400 sq ft/gal. Allow primer 
to fully dry.  

4. I.C.E. System installation: 

a. Spray or brush apply TremLastic SP on to surface. 

b. Assure emulsion will fill and cover minor surface irregularities.  

c. Coverage rate of TremLastic SP is 4 gal/SQ minimum.  

d. Immediately install Rapid Set Reinforcing Fabric into wet Tremlastic SP. 

e. Promptly roll or broom fabric to eliminate wrinkles and assure positive embedment.  

f. Side laps 4”min: End laps 6” min. 

g. Allow Rapid set Reinforcing Fabric to dry minimum of 1 hour.  

h. Once installed fabric ply is visibly dry, apply top coating of ICE Coating directly over 
Rapid Set Reinforcing Fabric.  

i. Apply ICE Coating to all vertical surfaces in 2 coat application. 2 gal per SQ/per coat.  

C. Scuppers:   

1. Reseal outside of all through wall scuppers with approved caulking. Clean, prep and use 
backer rod if needed.  

2. Reinforce interior of scupper with ICE System as specified for base flashing reinforcement.  

D.  Copings & Reglets:    

1. Remove all counter flashings to allow for base flashing restoration to be applied under-
neath. Save for reinstallation.   
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2. Remove old sealant at coping joints & reglet joints. Clean, prep and reseal as needed with 
polyurethane sealant. 

E. Gravel stop joints:   

1. Spud back gravel surfacing at all gravel stop joints.  

2. Clean, prime and five course with mastic and reinforcing membrane prior to new surfacing.    

F. Pipe Penetration:   

1. Clean, prep, prime and reinforce all pipe and conduit penetrations with mastic and rein-
forcing membrane.  

G. Wood Blocking:   

1. Replace all wood blocking on roof with new pressure treated 2”x4” redwood blocks set on 
walkpads. Walkpads to be adhered to blocking with mastic and loose laid on top of gravel. 

3. RESURFACING PREPARATION 

A. Clean substrate of dust, debris, and other substances detrimental to roofing installation according 
to roofing system manufacturer's written instructions. 

B. Complete all repairs as specified in part 3 of this specification and in accordance with roof system 
manufactures long term warranty guidelines.   

C. Remove all loose aggregate down to imbedded aggregate materials 

D. Sweep clean, vacuum and pressure wash roof to remove all latent debris, dirt and contaminants. 
Final acceptance of surface preparation to be determined by roofing system manufacturer's tech-
nical personnel 

4. GENERAL INSTALLATION REQUIREMENTS 

A. Install base flashing reinforcing system and roof surfacing restoration according to roofing system 
manufacturer's written instructions and applicable recommendations of ARMA/NRCA's "Quality 
Control Guidelines for the Application of Built-Up Roofing." 

B. Start installation in presence of roofing system manufacturer's technical personnel. 

C. Cold process adhesive heating: 
1. An in-line heat exchange unit may be used to facilitate application 

a. Maximum adhesive temperature: 100° F.  Do not exceed the flash point of the ad-
hesive. 

2. Heat exchange unit: Filled with heat transfer oil approved by equipment manufacturer. 
3. Follow operation procedures as recommended by equipment manufacturer. 
 

D. Aggregate Surfacing:  Limit temperature of cold adhesive flood coat to the minimum required for 
proper embedment of aggregate and the maximum that will permit retention of required coating 
weight based on slope of surface. 
1. Substrate-Joint Penetrations:  Prevent roofing asphalt from penetrating substrate joints, 

entering building, or damaging roofing system components or adjacent building construc-
tion. 
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5. SURFACING INSTALLATION 

A. Prior to application, contractor shall inspect roof with manufacturer’s technical representative and 
note any repairs or deficiencies. 

B. Surfacing Application:  
1. Prime prepared roof with specified primer at a rate of 150-200 sq ft/gal. 
2. Over entire roof surface apply uniform and continuous surface coat of surfacing adhesive 

at a rate of 7 gallons per 100 sq. ft. according to roof system manufacturer's written in-
structions. 

3. Aggregate Surfacing:  Immediately broadcast minimum of 400 lbs /100 sq. ft. of new, clean 
& bagged #5 roofing gravel.  Cover flood coat material completely. Dress neatly for com-
pleted system.  Blowing of aggregate is not allowed.  

C. WalkPad Installation:  
1. At designated locations install walkpads on top of finished gravel surfacing. 
2. Adhere walkpad to gravel surfacing with mastic as directed by roof system manufacture. 
3. Install one walk pad at all service access panel of HVAC units and at roof hatch or entry 

point.  
4. Base bid to include a minimum of 40 walkpads installed. (10 on the Fire Station and 30 on 

Admin.) 
 

6. FIELD QUALITY CONTROL 

A. Owner may at their option, engage an independent testing and inspecting agency to perform field 
inspections and quality-assurance tests.  This inspection is not a replacement for the manufac-
turers technical service inspections. 

1. Testing agency will prepare reports stating whether inspected and tested Work complies 
with or deviates from requirements. 

B. Final Roof Inspection:  Arrange for roofing system manufacturer's technical personnel to inspect 
roofing installation on completion and submit report to Architect. 

1. Notify Architect and Owner 48 hours in advance of the date and time of inspection. 

7. PROTECTING AND CLEANING 

A. Correct deficiencies in or remove built-up roofing that does not comply with requirements, repair 
substrates, reinstall roofing, and repair base flashings to a condition free of damage and deterio-
ration at the time of Substantial Completion and according to warranty requirements. 

B. Clean overspray and spillage from adjacent construction using cleaning agents and procedures 
recommended by manufacturer of affected construction. 

END OF SECTION 07 52 10 
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SECTION 07620 - SHEET METAL FLASHING AND TRIM 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes sheet metal flashing and trim in the following categories: 
1. Replacement of parapet and edge metal flashings  
2. Replacement of scupper metal.   

1.2 PERFORMANCE REQUIREMENTS 

A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, 
thermally induced movement, and exposure to weather without failing. 

1.3 SUBMITTALS 

A. Product Data including manufacturer's material and finish data, installation instructions, and 
general recommendations for each specified flashing material and fabricated product. 

B. Shop Drawings of each item specified showing layout, profiles, methods of joining, and 
anchorage details. 

C. Samples of sheet metal flashing, trim, and accessory items, in the specified finish.  Where finish 
involves normal color and texture variations, include Sample sets composed of 2 or more units 
showing the full range of variations expected. 

1. 12-inch- (300-mm-) long Samples of factory-fabricated products exposed as finished 
Work.  Provide complete with specified factory finish. 

PART 2 - PRODUCTS 

2.1 METALS 

A. Pre-coated Aluminum or Aluminum-Zinc Alloy-Coated Steel Sheet:  ASTM A 792, Class AZ-
50 coating, Grade 40 (ASTM A 792M, Class AZ-150 coating, Grade 275) . 

Color: Selected by the Architect from manufacturer’s standard color pallet  

2.2 MISCELLANEOUS MATERIALS AND ACCESSORIES 

A. Fasteners:  Same metal as sheet metal flashing or other noncorrosive metal as recommended by 
sheet metal manufacturer.  Match finish of exposed heads with material being fastened. 
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B. Mastic Sealant:  Type compatible with the PVC membrane: nonhardening, nonskinning, 
nondrying, nonmigrating sealant. 

C. Elastomeric Sealant: Type compatible with the PVC membrane. 

D. Adhesives:  Type recommended by flashing sheet metal manufacturer for waterproof and 
weather-resistant seaming and adhesive application of flashing sheet metal. 

E. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar accessory 
units as required for installation of Work, matching or compatible with material being installed; 
noncorrosive; size and thickness required for performance. 

2.3 FABRICATION, GENERAL 

A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply with 
recommendations of SMACNA's "Architectural Sheet Metal Manual" that apply to the design, 
dimensions, metal, and other characteristics of the item indicated. 

B. Fabricate to match existing metal profiles and attachments being replaced as indicated on plans. 
. 

C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks 
and that is true to line and levels indicated, with exposed edges folded back to form hems. 

D. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  Tin edges to be 
seamed, form seams, and solder. 

E. Expansion Provisions:  Space movement joints at maximum of 10 feet (3 m) with no joints 
allowed within 24 inches (610 mm) of corner or intersection.  Where lapped or bayonet-type 
expansion provisions in Work cannot be used or would not be sufficiently weatherproof and 
waterproof, form expansion joints of intermeshing hooked flanges, not less than 1 inch (25 mm) 
deep, filled with mastic sealant (concealed within joints). 

F. Sealed Joints:  Form nonexpansion, but movable, joints in metal to accommodate elastomeric 
sealant to comply with SMACNA standards. 

G. Separate metal from noncompatible metal or corrosive substrates by coating concealed surfaces 
at locations of contact with asphalt mastic or other permanent separation as recommended by 
manufacturer. 

H. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not allowed 
on faces of sheet metal exposed to public view. 

I. Fabricate cleats and attachment devices from same material as sheet metal component being 
anchored or from compatible, noncorrosive metal recommended by sheet metal manufacturer. 

1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for 
application but never less than thickness of metal being secured. 
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2.4 COIL-COATED  SHEET FINISH 

A. High-Performance Organic Coating Finish:  Apply the following system by coil-coating process 
on galvanized steel sheet as recommended by coating manufacturers and applicator. 

1. Fluoropolymer 2-Coat Coating System:  Manufacturer's standard 2-coat, thermocured 
system composed of specially formulated inhibitive primer and fluoropolymer color 
topcoat containing not less than 70 percent polyvinylidene fluoride resin by weight; 
complying with AAMA 605.2. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions under which sheet metal flashing and trim are to be installed 
and verify that Work may properly commence.  Do not proceed with installation until 
unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with 
performance requirements, manufacturer's installation instructions, and SMACNA's 
"Architectural Sheet Metal Manual."  Anchor units of Work securely in place by methods 
indicated, providing for thermal expansion of metal units; conceal fasteners where possible, and 
set units true to line and level as indicated.  Install Work with laps, joints, and seams that will be 
permanently watertight and weatherproof. 

3.3 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal or 
deterioration of finishes. 

END OF SECTION 07 62 00 
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SECTION 07 72 00 - ROOF ACCESSORIES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 
1. Roof Scuttle. 
2. Safety rails 
3. Ladder up safety post 
4. Electric conduit supports 

1.2 SECTION REQUIREMENTS 

A. Submittals:  Product Data and Shop Drawings for each product specified. 

B. Sheet Metal Standard:  Comply with SMACNA's "Architectural Sheet Metal Manual." 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Aluminum Sheet:  ASTM B 209 (ASTM B 209M), alloy and temper recommended by 
manufacturer for type of use and finish. 

2.2 ROOF ACCESSORIES 

A. Roof Scuttle:  Fabricate from aluminum with 9-inch- (225-mm-) high, integral-curb, double-
wall construction with 1-1/2-inch (38- mm) insulation, formed cants and cap flashing, with 
welded or sealed mechanical corner joints.  Provide double-wall cover (lid) construction with 1- 
inch- (25-mm-) thick insulation core.  Provide gasketing and corrosion-resistant hardware 
including pintle hinges, hold-open devices, interior padlock hasps, and both interior and exterior 
latch handles. 

1. Available Products: JL Industries, Model RHA or equal. Size to match existing opening 

2. Safety Railing System:  JL Industries, Model RHG-1-STH, or equal. Manufacturer's 
standard complete system including rails, clamps, fasteners, safety barrier at railing 
opening, and all accessories required for a complete installation and OSHA compliant. 

3. Ladder up safety post: JL. Industries, Model LP4, yellow powder coated or equal. 

4. Electric Conduit Supports: Mini pipe guard by OMG Roofing Products or equal. Space at 
24" OC 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Installation:  Unless otherwise indicated, install roof accessory items according to construction 
details of NRCA's "Roofing and Waterproofing Manual." Coordinate with installation of roof 
deck, vapor barriers, roof insulation, roofing, and flashing to ensure combined elements are 
secure, waterproof, and weathertight. 

END OF SECTION 07 72 00 
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	PART 1. GENERAL
	1.01 SUMMARY
	A. This Section specifies administrative and procedural requirements for unit prices.
	1. A unit price is an amount proposed by Bidders and stated on the Bid Form as a price per unit of measurement for materials or services that will be added to or deducted from the Contract Sum by Change Order in the event that the quantities of Work r...
	2. Unit prices shall include all labor, material, tools, and equipment; all other direct and indirect costs necessary to complete the item of Work and to coordinate the unit price Work with adjacent work; and shall include all overhead and profit.  Co...
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	2.01 UNIT PRICE item #1
	A. Submit price to replace additional wet insulation areas per 100 sq.ft. with new  1/2” Fiberboard insulation and 4 ply roof system to match existing (BURmastic 100).


	PART 3. EXECUTION
	3.01 advanced coordination
	A. Immediately notify the District Representative and the Architect when conditions require plywood replacement.
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	3. Administrative and supervisory personnel.
	4. Project meetings.

	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Construction Progress Documentation" for preparing and submitting the Contractor's Construction Schedule.
	2. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.


	1.2 COORDINATION
	A. Coordination:  Coordinate construction operations included in various Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that de...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	B. If necessary, prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Project closeout activities.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.


	1.3 SUBMITTALS
	A. Staff Names:  Within 15 days of starting construction operations, submit a list of principal staff assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities;...
	1. Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.


	1.4 ADMINISTRATIVE AND SUPERVISORY PERSONNEL
	A. General:  In addition to Project superintendent, provide other administrative and supervisory personnel as required for proper performance of the Work.

	1.5 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.  Notify Owner and Architect of scheduled meeting dates and times.
	2. Agenda: Architect will prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes: Architect will record significant discussions and agreements achieved.  Distribute the meeting minutes to everyone concerned, including Owner and Architect, within 2 days of the meeting.

	B. Preconstruction Conference:  Schedule a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 15  days after execution of the Agreement.  Hold the conference at Project site or anoth...
	1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; Contractor and its superintendent; major subcontractors; manufacturers; suppliers; and other concerned parties shall attend the conference.  All participants at the ...
	2. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Critical work sequencing.
	c. Designation of responsible personnel.
	d. Procedures for processing field decisions and Change Orders.
	e. Procedures for processing Applications for Payment.
	f. Distribution of the Contract Documents.
	g. Submittal procedures.
	h. Preparation of Record Documents.
	i. Use of the premises.
	j. Parking availability.
	k. Office, work, and storage areas.
	l. Equipment deliveries and priorities.
	m. First aid.
	n. Security.
	o. Progress cleaning.
	p. Working hours.


	C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the me...
	2. Agenda:  Review progress of other construction activities and preparations for the particular activity under consideration, including requirements for the following:
	a. Contract Documents.
	b. Related Change Orders.
	c. Deliveries.
	d. Submittals.
	e. Possible conflicts.
	f. Compatibility problems.
	g. Time schedules.
	h. Weather limitations.
	i. Manufacturer's written recommendations.
	j. Compatibility of materials.
	k. Acceptability of substrates.
	l. Space and access limitations.
	m. Testing and inspecting requirements.
	n. Protection of construction and personnel.

	3. Record significant conference discussions, agreements, and disagreements.
	4. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.

	D. Progress Meetings:  Conduct progress meetings at weekly  intervals.  Coordinate dates of meetings with preparation of payment requests.
	1. Attendees:  In addition to representatives of Owner and Architect, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be repres...
	2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind s...
	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Temporary facilities and controls.
	7) Hazards and risks.
	8) Progress cleaning.
	9) Quality and work standards.
	10) Change Orders.
	11) Documentation of information for payment requests.


	3. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.  Include a brief summary, in narrative form, of progress since the previous meeting and report.
	a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes requirements for temporary facilities and controls, including temporary utilities, support facilities, and security and protection facilities.
	B. Support facilities include, but are not limited to, the following:
	1. Project identification and temporary signs.
	2. Waste disposal facilities.
	3. Sanitary facilities, including toilets, wash facilities, and drinking-water facilities.
	4. Utilities
	5. Construction aids and miscellaneous services and facilities.

	C. Security and protection facilities include, but are not limited to, the following:
	1. Environmental protection.
	2. Barricades, warning signs, and lights.
	3. Fire protection.


	1.2 USE CHARGES
	A. General:  Cost or use charges for temporary facilities are not chargeable and shall be included in the Contract Sum.

	1.3 QUALITY ASSURANCE
	A. Standards:  Comply with ANSI A10.6, NECA's "Temporary Electrical Facilities," and NFPA 241.

	1.4 PROJECT CONDITIONS
	A. Conditions of Use:  The following conditions apply to use of temporary services and facilities by all parties engaged in the Work:
	1. Keep temporary services and facilities clean and neat.
	2. Relocate temporary services and facilities as required by progress of the Work.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. General:  Provide new materials.  Undamaged, previously used materials in serviceable condition may be used if approved by Construction Manager.  Provide materials suitable for use intended.

	2.2 EQUIPMENT
	A. General:  Provide equipment suitable for use intended.
	B. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as indicated or a combination of extinguishers of NFPA-recommended classes for exposures.
	1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size required by location and class of fire exposure.

	C. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation, or combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.
	D. Drinking-Water Fixtures:  Containerized, tap-dispenser, bottled-water drinking-water units, including paper cup supply.
	E. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset button, and pilot light.
	F. Power Distribution System Circuits:  Where permitted and overhead and exposed for surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be nonmetallic sheathed cable.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where directed by DISTRICT.
	B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.  Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.

	3.2 TEMPORARY UTILITY INSTALLATION
	A. Sanitary Facilities:  The use of the existing building toilet facilities is prohibited. Provide temporary toilets, wash facilities, and drinking-water fixtures.  Comply with regulations and health codes for type, number, location, operation, and ma...
	1. Disposable Supplies:  Provide toilet tissue, paper towels, paper cups, and similar disposable materials for each facility.  Maintain adequate supply.  Provide covered waste containers for disposal of used material.
	2. Toilets:  Install self-contained toilet units.  Shield toilets to ensure privacy.  Provide separate facilities for male and female personnel.
	3. Wash Facilities:  Install wash facilities supplied with potable water at convenient locations for personnel who handle materials that require wash up.  Dispose of drainage properly.  Supply cleaning compounds appropriate for each type of material h...
	4. Drinking-Water Facilities:  Provide bottled-water, drinking-water units.

	B. Electric Power Service:  Use of existing electric power service will not be available. Use generators.
	C. Electric Distribution:  Provide receptacle outlets adequate for connection of power tools and equipment.
	1. Provide waterproof connectors to connect separate lengths of electrical power cords if single lengths will not reach areas where construction activities are in progress.  Do not exceed safe length-voltage ratio.
	2. Provide warning signs at power outlets other than 110 to 120 V.
	3. Provide metal conduit enclosures or boxes for wiring devices.

	D. Telephone Service:
	1. Each superintendent and foreman is required to have a portable cellular telephone. The service is to include a messaging service.


	3.3 SUPPORT FACILITIES INSTALLATION
	A. Project Identification Sign: None.
	B. Temporary Signs:   Install signs where indicated to inform public and persons seeking entrance to Project.  Do not permit installation of unauthorized signs.
	1. Engage an experienced sign painter to apply graphics for Project identification signs.  Comply with details indicated.
	2. Prepare temporary signs to provide directional information to construction personnel and visitors.
	3. Construct signs of exterior-type Grade B-B high-density concrete form overlay plywood in sizes and thicknesses indicated.  Support on posts or framing of preservative-treated wood or steel.
	4. Paint sign panel and applied graphics with exterior-grade alkyd gloss enamel over exterior primer.

	C. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from construction operations.  Containerize and clearly label hazardous, dangerous, or unsanitary waste materials separately from other waste.  Comply...
	1. If required by authorities having jurisdiction, provide separate containers, clearly labeled, for each type of waste material to be deposited.
	2. Develop a waste management plan for Work performed on Project.  Indicate types of waste materials Project will produce and estimate quantities of each type.  Provide detailed information for on-site waste storage and separation of recyclable materi...


	3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction in ways and by methods that comply with environmental regulations and that minimize possible air, waterway, and subsoil contamination or pollution...
	B. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements for erecting structurally adequate barricades.  Paint with appropriate colors, graphics, and warning signs to inform personnel and public of possible hazard.  Where...
	1. For safety barriers, sidewalk bridges, and similar uses, provide minimum 29T5/8-inch-29T38T (16-mm-)38T thick exterior plywood.

	C. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent facilities, install and maintain temporary fire-protection facilities of types needed to protect against reasonably predictable and controllable fire losses.
	1. Provide fire extinguisher,  wall mounted on brackets, visible and accessible, with sign mounted above.
	a. Field Offices:  Class A stored-pressure water-type extinguishers.
	b. Roof Locations:  Class ABC dry-chemical extinguishers or a combination of extinguishers of NFPA-recommended classes for exposures.
	c. Locate fire extinguishers where convenient and effective for their intended purpose; provide not less than one extinguisher on each floor at or near each usable stairwell.

	2. Store combustible materials in containers in fire-safe locations.
	3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-protection facilities, stairways, and other access routes for firefighting.  Prohibit smoking in hazardous fire-exposure areas.
	4. Supervise welding operations, combustion-type temporary heating units, and similar sources of fire ignition.
	5. Develop and supervise an overall fire-prevention and first-aid fire-protection program for personnel at Project site.  Review needs with local fire department and establish procedures to be followed.  Instruct personnel in methods and procedures.  ...


	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from damage caused by freezing temperatures and similar elements.
	C. Termination and Removal:  Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion.  Complete or, if necessary, restore permanen...
	1. Materials and facilities that constitute temporary facilities are the property of Contractor.  Owner reserves right to take possession of Project identification signs.
	2. At Substantial Completion, clean and renovate permanent facilities used during construction period.  Comply with final cleaning requirements in Division 1 Section "Closeout Procedures."


	3.6 CONTRACTORS ATTIRE AND identification
	A. The Contractor will be working on an active public airport and with security measures in place by the Federal Government TSA. The Contractor will be briefed on TSA measures that may affect the Project site.
	B. In addition to TSA requirements all Contractors personnel on the project site shall wear shirts, vests or jackets that identify the roofing company by name and shall carry on their person some form of personal identification.
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	07 62 00 sht metal
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes sheet metal flashing and trim in the following categories:
	1. Replacement of parapet and edge metal flashings
	2. Replacement of scupper metal.


	1.2 PERFORMANCE REQUIREMENTS
	A. General:  Install sheet metal flashing and trim to withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failing.

	1.3 SUBMITTALS
	A. Product Data including manufacturer's material and finish data, installation instructions, and general recommendations for each specified flashing material and fabricated product.
	B. Shop Drawings of each item specified showing layout, profiles, methods of joining, and anchorage details.
	C. Samples of sheet metal flashing, trim, and accessory items, in the specified finish.  Where finish involves normal color and texture variations, include Sample sets composed of 2 or more units showing the full range of variations expected.
	1. 30T12-inch-30T40T (300-mm-)40T long Samples of factory-fabricated products exposed as finished Work.  Provide complete with specified factory finish.



	PART 2 -  PRODUCTS
	2.1 METALS
	A. Pre-coated Aluminum or Aluminum-Zinc Alloy-Coated Steel Sheet:  30TASTM A 792, Class AZ-50 coating, Grade 4030T40T (ASTM A 792M, Class AZ-150 coating, Grade 275)40T .
	Color: Selected by the Architect from manufacturer’s standard color pallet

	2.2 MISCELLANEOUS MATERIALS AND ACCESSORIES
	A. Fasteners:  Same metal as sheet metal flashing or other noncorrosive metal as recommended by sheet metal manufacturer.  Match finish of exposed heads with material being fastened.
	B. Mastic Sealant:  Type compatible with the PVC membrane: nonhardening, nonskinning, nondrying, nonmigrating sealant.
	C. Elastomeric Sealant: Type compatible with the PVC membrane.
	D. Adhesives:  Type recommended by flashing sheet metal manufacturer for waterproof and weather-resistant seaming and adhesive application of flashing sheet metal.
	E. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices, and similar accessory units as required for installation of Work, matching or compatible with material being installed; noncorrosive; size and thickness required for performa...

	2.3 FABRICATION, GENERAL
	A. Sheet Metal Fabrication Standard:  Fabricate sheet metal flashing and trim to comply with recommendations of SMACNA's "Architectural Sheet Metal Manual" that apply to the design, dimensions, metal, and other characteristics of the item indicated.
	B. Fabricate to match existing metal profiles and attachments being replaced as indicated on plans. .
	C. Form exposed sheet metal Work that is without excessive oil canning, buckling, and tool marks and that is true to line and levels indicated, with exposed edges folded back to form hems.
	D. Seams:  Fabricate nonmoving seams in sheet metal with flat-lock seams.  Tin edges to be seamed, form seams, and solder.
	E. Expansion Provisions:  Space movement joints at maximum of 30T10 feet30T40T (3 m)40T with no joints allowed within 30T24 inches30T40T (610 mm)40T of corner or intersection.  Where lapped or bayonet-type expansion provisions in Work cannot be used o...
	F. Sealed Joints:  Form nonexpansion, but movable, joints in metal to accommodate elastomeric sealant to comply with SMACNA standards.
	G. Separate metal from noncompatible metal or corrosive substrates by coating concealed surfaces at locations of contact with asphalt mastic or other permanent separation as recommended by manufacturer.
	H. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not allowed on faces of sheet metal exposed to public view.
	I. Fabricate cleats and attachment devices from same material as sheet metal component being anchored or from compatible, noncorrosive metal recommended by sheet metal manufacturer.
	1. Size:  As recommended by SMACNA manual or sheet metal manufacturer for application but never less than thickness of metal being secured.


	2.4 COIL-COATED  SHEET FINISH
	A. High-Performance Organic Coating Finish:  Apply the following system by coil-coating process on galvanized steel sheet as recommended by coating manufacturers and applicator.
	1. Fluoropolymer 2-Coat Coating System:  Manufacturer's standard 2-coat, thermocured system composed of specially formulated inhibitive primer and fluoropolymer color topcoat containing not less than 70 percent polyvinylidene fluoride resin by weight;...



	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates and conditions under which sheet metal flashing and trim are to be installed and verify that Work may properly commence.  Do not proceed with installation until unsatisfactory conditions have been corrected.

	3.2 INSTALLATION
	A. General:  Unless otherwise indicated, install sheet metal flashing and trim to comply with performance requirements, manufacturer's installation instructions, and SMACNA's "Architectural Sheet Metal Manual."  Anchor units of Work securely in place ...

	3.3 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces, removing substances that might cause corrosion of metal or deterioration of finishes.



	07 72 00 Roof Accessories
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. This Section includes the following:
	1. Roof Scuttle.
	2. Safety rails
	3. Ladder up safety post
	4. Electric conduit supports


	1.2 SECTION REQUIREMENTS
	A. Submittals:  Product Data and Shop Drawings for each product specified.
	B. Sheet Metal Standard:  Comply with SMACNA's "Architectural Sheet Metal Manual."


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Aluminum Sheet:  30TASTM B 20930T39T (ASTM B 209M)39T, alloy and temper recommended by manufacturer for type of use and finish.

	2.2 ROOF ACCESSORIES
	A. Roof Scuttle:  Fabricate from aluminum with 30T9-inch-30T39T (225-mm-)39T high, integral-curb, double-wall construction with 30T1-1/2-inch30T39T (38- mm)39T insulation, formed cants and cap flashing, with welded or sealed mechanical corner joints. ...
	1. Available Products: JL Industries, Model RHA or equal. Size to match existing opening
	2. Safety Railing System:  JL Industries, Model RHG-1-STH, or equal. Manufacturer's standard complete system including rails, clamps, fasteners, safety barrier at railing opening, and all accessories required for a complete installation and OSHA compl...
	3. Ladder up safety post: JL. Industries, Model LP4, yellow powder coated or equal.
	4. Electric Conduit Supports: Mini pipe guard by OMG Roofing Products or equal. Space at 24" OC



	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. Installation:  Unless otherwise indicated, install roof accessory items according to construction details of NRCA's "Roofing and Waterproofing Manual." Coordinate with installation of roof deck, vapor barriers, roof insulation, roofing, and flashin...




